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Section I - Instructions to Bidders 

A. General 

1. Scope of Bid 1.1 The Public Entity as defined1 in Section II “Bidding Data Sheet” 

(BDS) also referred to herein as Employer invites bids for the 

construction of Works, as described in the BDS and Section 

VII, “Special Conditions of Contract” (SCC).   

 The name and identification number of the Contract are 

provided in the BDS and the SCC. 

 1.2 The successful Bidder shall be expected to complete the 

Works by the Intended Completion Period specified in the 

BDS. 

 1.3 Throughout these bidding documents, the terms: 

(a) the term “in writing” means communicated in written 

form (e.g. by mail, e-mail, fax,) with proof of receipt; 

(b) if the context so requires, “singular” means “plural” and 

vice versa;  

(c)  “day” means calendar day unless otherwise stated; and 

 

2. Source of Fund 2.1 The Works shall be financed by the Public Entity’s own 

budgetary allocation, unless otherwise stated in the BDS. 

3. Public Entities 

Related to 

Bidding 

Documents & to 

application for 

review 

3.1 The public entities related to these bidding documents are the 

Public Entity, acting as procurement entity (Purchaser), the 

Procurement Policy Unit, in charge of issuing standard 

bidding documents and responsible for any amendment these 

may require, the Central Procurement Board in charge of 

vetting Bidding document, receiving and evaluation of bids in 

respect of major contracts and the Review Panel, set up under 

the Public Procurement Act, 2015 (hereinafter referred to as 

the Act.) 

 

  The Chairperson 

          Review Panel 

          Ministry of Finance 

          Private Bag  13295 

          Windhoek, Namibia 

 

                                                 
1  See Section IV, “General Conditions of Contract,” Clause 1. Definitions.  
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4. Fraud and 

Corruption  

4.1 The Government of the Republic of Namibia requires that 

bidders/suppliers/contractors, participating in procurement in 

Namibia, observe the highest standard of ethics during the 

procurement process and execution of contracts.   

 

4.2 The Employer will reject a proposal for award if it determines 

that the Bidder recommended for award has, directly or 

through an agent, engaged in corrupt, fraudulent, collusive, 

coercive or obstructive practices in competing for the contract 

in question; 

 For the purposes of this Sub-Clause:  

(i) “corrupt practice” is the offering, giving, receiving or 

soliciting, directly or indirectly, of anything of value to 

influence improperly the actions of another party; 

(ii) “fraudulent practice” is any act or omission, including a 

misrepresentation, that knowingly or recklessly 

misleads, or attempts to mislead, a party to obtain a 

financial or other benefit or to avoid an obligation; 

(iii) “collusive practice” is an arrangement between two or 

more parties designed to achieve an improper purpose, 

including to influence improperly the actions of another 

party; 

(iv) “coercive practice” is impairing or harming, or 

threatening to impair or harm, directly or indirectly, any 

party or the property of the party to influence improperly 

the actions of a party; 

(v) “obstructive practice” is deliberately destroying, 

falsifying, altering or concealing of evidence material to 

the investigation or making false statements to 

investigators in order to materially impede an 

investigation into allegations of a corrupt, fraudulent, 

coercive or collusive practice; and/or threatening, 

harassing or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the 

investigation or from pursuing the investigation.  

4.3. Bidders, suppliers and public officials shall also be aware of the 

provisions stated in section 67 and 68 of the Public 

Procurement Act, 2015 which can be consulted on the website 

of the Procurement Policy Unit (PPU) : 

www.mof.gov.na/procurement-policy-unit 

 

5. Eligible Bidders 

 

 

5.1 A Bidder may be a natural person, private entity, or 

government-owned entity or any combination of them in the 

form of a joint venture, under an existing agreement, or with the 

intent to constitute a legally-enforceable joint venture. All 

http://www.mof.gov.na/procurement-policy-unit
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partners shall be jointly and severally liable for the execution of 

the Contract in accordance with the Contract terms.  

 
5.2 A Bidder shall not have a conflict of interest.  All Bidders found 

to have a conflict of interest shall be disqualified.  A Bidder 

may be considered to have a conflict of interest with one or 

more parties in this bidding process, if :  

(a) they have a controlling partner in common; or 

(b) they receive or have received any direct or indirect subsidy 

from any of them; or 

(c) they have the same legal representative for purposes of 

this bid; or 

(d) they have a relationship with each other, directly or 

through common third parties, that puts them in a position 

to have access to information about or influence on the Bid 

of another Bidder, or influence the decisions of the 

Employer regarding this bidding process; or 

(e) a Bidder participates in more than one bid in this bidding 

process. Participation by a Bidder in more than one Bid 

will result in the disqualification of all Bids in which the 

party is involved.  However, this does not limit the 

inclusion of the same subcontractor in more than one bid; 

or  

(f) a Bidder or any of its affiliates participated as a consultant 

in the preparation of the design or technical specifications 

of the contract that is  the subject of the Bid; or  

(g) a Bidder, or any of its affiliates has been hired (or is 

proposed to be hired) by the Employer as Engineer for the 

contract. 

 
5.3 (a)A bidder that is under a declaration of ineligibility by the 

Government of Namibia in accordance with applicable laws 

at the date of the deadline for bid submission and thereafter 

shall be disqualified 

(b)Bids from contractors appearing on the ineligibility lists of 

African Development Bank, Asian Development Bank, 

European Bank for Reconstruction and Development, Inter-

American Development Bank Group and World Bank Group 

shall be rejected. 

 

 
5.4 Government-owned enterprises in the Republic of Namibia 

shall be eligible only if they can establish that they are legally 

and financially autonomous and operate under commercial law, 

and that they are not a dependent agency of the Government. 
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6. Qualifications of 

Bidders 

6.1  All bidders shall provide in Section III, a preliminary description 

of the proposed work method and schedule, including drawings 

and charts, as necessary. 

 

 

6.2  Bidders shall include the information and documents listed    

hereunder with their bids, unless otherwise stated in the BDS. 

The non-submission of the documents by the Bidder within the 

prescribed period may lead to the rejection of its bid. 

 (a) copies of original documents defining the constitution or 

legal status, place of registration, and principal place of 

business of the Bidder;  

(b) total monetary value of construction works performed for 

each of the last five years; 

(c) experience in works of a similar nature and size for each of 

the last five years or as otherwise stated in the BDS; and 

clients who may be contacted for further information on 

those contracts; 

(d) major items of construction equipment proposed to carry 

out the Contract; 

(e) qualifications and experience of key site personnel and 

technical personnel proposed for the contract; 

(f) report on the financial standing of the Bidder for the last 

three years, such as certified copies of Financial 

Statements/Audited Accounts as filed at the Registrar of 

Companies; 

 (g) evidence of adequacy of working capital for this Contract 

(access to line(s) of credit and availability of other 

financial resources); 

(h)  authority to seek references from the Bidder’s bankers; and 

(i) information regarding any litigation, current or during the 

last five years, in which the Bidder was/is involved, the 

parties concerned, the issues involved, the disputed 

amounts, and awards; 

(j) proposals for subcontracting components of the Works 

amounting to more than 10 percent of the Contract Price. 
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 6.3   To  qualify for award of the Contract, bidders shall meet the 

following minimum qualifying criteria: 

(a)  a minimum average annual financial amount of    

construction   work over the period specified in the BDS.  

(b) experience as prime contractor in the construction of a 

minimum number of works of a nature and complexity 

equivalent to the Works over a period as specified in the 

BDS (To comply with this requirement, works cited 

should be at least 70 percent complete);         

(c) proposals for the timely acquisition (own, lease, hire, 

etc.) of the essential equipment listed in the BDS; 

(d) a Contract Manager/Supervisor with five years’ 

experience in works of an equivalent nature and volume, 

including no less than three years as Manager or as 

otherwise specified in the BDS; and 

(e) liquid assets and/or credit facilities, net of other 

contractual commitments and exclusive of any advance 

payments which may be made under the Contract, of no 

less than the amount specified in the BDS.2 

A consistent history of litigation or arbitration awards against 

the Applicant or any partner of a Joint Venture may result in 

disqualification. 

B. Contents of Bidding Document 

7. Sections of 

Bidding 

Document 

7.1 The Bidding Document consists of all the Sections indicated 

below, and should be read in conjunction with any Addenda 

issued in accordance with ITB 10. 

Section I  -   Instructions to Bidders (ITB) 

Section II-    Bidding Data Sheet (BDS) 

Section III -  Evaluation Criteria 

Section IV  - Bidding Forms  

Section V  -   Employer’s  Requirements  

 Section VI –   General Conditions of Contract 

 Section VII-    Special Conditions of Contract 

 Section VIII  - Contract Forms  

 

 7.2 The Invitation for Bids issued by the Employer is not part of the 

Bidding Document. 

                                                 
2  Usually the equivalent of the estimated payments flow over 4-6 months at the average (straight line 

distribution) construction rate.  The actual period of reference shall depend on the speed with which 

the Government shall pay the Contractor’s monthly certificates. 
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8. Clarification of 

Bidding 

Document  

8.1 A prospective Bidder requiring any clarification of the Bidding 

Document shall contact the Employer in writing at the 

Employer’s address indicated in the BDS. 

The Employer will respond in writing to any request for 

clarification, provided that such request is received 14 days 

prior to the deadline for submission of bids.  

Should the Employer deem it necessary to amend the Bidding 

Document as a result of a request for clarification, it shall do so 

following the procedure under ITB 10. 

9. Site visit/Pre-bid 

meeting 

9.1 Bidders, at the Bidders’ own responsibility and risk, are 

encouraged to visit and examine the Site of Works and its 

surroundings and obtain all information that may be necessary 

for preparing their Bids and entering into a contract for 

construction of the Works.  The costs of visiting the Site shall 

be at the Bidders’ own expense. 

9.2 The Bidder or its designated representative is invited to attend 

a pre-bid meeting, as provided for in the BDS. The purpose of 

the pre-bid meeting will be to clarify issues and to answer 

questions on any matter that may be raised at that stage. 

Non-attendance at the pre-bid meeting will not be a cause for 

disqualification of a bidder. 

10. Amendment of 

Bidding 

Document 

10.1 At any time prior to the deadline for submission of bids, the 

Employer may amend the Bidding Document by issuing 

addenda and extend the deadline for submission of bids, if 

needed.  

C. Preparation of Bids 

11. Cost of Bidding 11.1 The Bidder shall bear all costs associated with the preparation 

and submission of its Bid, and the Employer shall in no case be 

responsible or liable for those costs irrespective of the outcome 

of the bidding process. 

12. Language of Bid 12.1 The Bid, supporting documents as well as all correspondence 

relating to the bid exchanged by the Bidder and the Employer 

shall be in English Language.  

13. Documents 

Comprising the 

Bid 

13.1 The Bid shall comprise the following: 

(a) Bid submission Form (in the format indicated in Section 

IV);  

(b) Qualification information and documentary evidence 

establishing the Bidder’s qualifications to perform the 

contract; 

(c) completed Bill of Quantities / Activity Schedule; 
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(d) the following documentary evidence is required  

1. have a valid company Registration Certificate; 

2. have an original valid good Standing Tax Certificate; 

3. have an original valid good Standing Social Security 

Certificate; 

4. have a valid certified copy of Affirmative Action 

Compliance Certificate, proof from Employment 

Equity Commissioner that bidder is not a relevant 

employer, or exemption issued in terms of Section 42  

of the Affirmative Action Act, 1998; 

5. An undertaking on the part of the Bidder that the 

salaries and wages payable to its personnel in respect 

of this proposal are compliant to the relevant laws, 

Remuneration Order, and Award, where applicable 

and that it will abide to sub-clause 4.6 of the General 

conditions of Contract if it is awarded the contract or 

part thereof; and; 

6. Business Registration and Fitness Certificate with 

any Local Authority within Namibia 

  

14. Bid Submission 

Form and 

Schedules 

14.1 The Bid Submission Form, Schedules, and all documents listed 

under ITB 13.1 shall be prepared using the relevant forms, if so 

provided.  

15. Alternative 

Proposal 

15.1 Alternative Technical Proposals and completion dates if 

allowed shall be indicated in Section V- Specifications. The 

evaluation methodologies for their consideration shall be given 

in Section III. 

16. Bid Prices and 

Discounts 

16.1 The Contract shall be for the whole Works, as described in ITB 

Sub-Clause 1.1, based on the priced Activity Schedule 

submitted by the Bidder. 

 
16.2 Bidders shall fill in rates and prices for all items of the Works 

described in the Activity Schedule.  Items for which no rate or 

price is entered by Bidders, shall not be paid for by the Public 

Entity when executed and shall be deemed covered by the other 

rates and prices in the Activity Schedule. Corrections, if any, 

shall be made by crossing out, initialing, dating and rewriting. 

 
16.3 All duties, taxes, and other levies payable by the Contractor 

under the Contract, or for any other cause, as of the date 14 days 

prior to the deadline for submission of bids, total Bid price 

submitted by Bidders. 

 
16.4  The price to be quoted in the Bid Submission Form shall be the 

total price of bid after any discount offered. 
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The discount if any and the conditions of its application shall be 

indicated separately. 

17. Currencies of Bid 

and Payment 

17.1 The bid price and rates shall be in Namibian Dollars and fixed 

for the duration of the contract unless otherwise specified in 

the BDS. 

17.2 Unless otherwise specified in BDS interim payment for Plant 

and Material on site is applicable as per GCC 39.7. 

18. Documents 

Comprising the 

Technical 

Proposal 

18.1 The Bidder shall furnish a Technical Proposal including a 

statement of work methods, equipment, personnel, schedule 

and any other information as stipulated in the Bidder 

Qualification Form (section IV), in sufficient details to 

demonstrate the adequacy of the Bidders’ proposal to meet the 

work requirements and the completion time.   

19. Period of 

Validity of Bids 

19.1 Bids shall remain valid for a period specified in the BDS. The 

Bid Validity period should not exceed 180 days.  

 
19.2 In exceptional circumstances, prior to expiry of the original bid 

validity period, the Employer may request that the bidders 

extend the period of validity for a specified additional period. 

The request and the responses thereto shall be made in writing.  

20. Bid Security/Bid 

Securing 

Declaration 

20.1 The Bidder shall furnish either a subscription to a Bid Securing 

Declaration or a Bid Security in its original form with its bid as 

part of its bid, if so required in the BDS. 

20.2 Bid Security shall be in the form of a Bank Guarantee from a 

local commercial bank as per the format contained in section 

IV and shall be valid for a period of 30 days beyond the validity 

period of the bid or beyond any period of extension. 

 20.3  Any bid not accompanied by an enforceable and substantially 

compliant Bid Security or a subscription to a Bid Securing 

Declaration in the Bid Submission Form, if required in 

accordance with ITB 20.1, shall be rejected by the Employer as 

non-responsive. 

 20.4 Bid Security shall be forfeited or the Bid Securing declaration 

exercised for non-compliance on the part of the Bidder for 

reasons mentioned in the Bid Security format contained in 

Section III or the Bid Suring Declaration contained as 

Appendix to the Bid Submission Form. 

21. Format and 

Signing of Bid 

21.1 The Bidder shall prepare one original of the documents 

comprising the bid as described in ITB 13.1 and clearly mark it 

“ORIGINAL”. In addition, the Bidder shall submit the number of 

copies as specified in the BDS, clearly mark with the label 

“COPY.” In the event of any discrepancy between the original 

and the copies, the original shall prevail.  
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21.2 The original and all copies of the bid shall be typed or written 

in indelible ink and shall be signed by a person duly authorized 

to sign on behalf of the Bidder. 

D. Submission and Opening of Bids 

22. Sealing and 

Marking of Bids 

22.1 Bidders may always submit their bids by mail or by hand. 

Procedures for submission, sealing and marking are as follows: 

(a) Bidders submitting bids by mail or by hand  shall enclose 

the original and each copy of the Bid, including alternative 

bids, if permitted in accordance with ITB 15, in separate 

sealed envelopes, duly marking the envelopes as 

“ORIGINAL”, “ALTERNATIVE” and “COPY.”  These 

envelopes containing the original and the copies shall then 

be enclosed in one single envelope. The rest of the 

procedure shall be in accordance with ITB sub-Clauses 

22.2. 

 
22.2 The inner and outer envelopes shall: 

(a) bear the name and address of the Bidder; 

(b) be addressed to the Employer as indicated in ITB 22.1; 

(c) bear the specific identification of this bidding process 

indicated in accordance with ITB 1.1; and 

(d) bear a warning not to open before the time and date for bid 

opening. 

23. Deadline for 

Submission of 

Bids 

23.1 Bids shall be delivered to the Employer at the address and no 

later than the time and date specified in the BDS. 

The Employer may, at its discretion, extend the deadline for the 

submission of bids by amending the Bidding Document in 

accordance with ITB 10. 

24. Late Bids 24.1 Late bids shall not be considered. They will be returned 

unopened 

25. Withdrawal, 

Substitution, and 

Modification of 

Bids 

25.1 No bid may be withdrawn, substituted, or modified in the 

interval between the deadline for submission of bids and the 

expiration of the period of bid validity specified by the Bidder 

on the Bid submission Form or any extension thereof.   

26. Bid Opening 26.1 The Employer shall open the bids at the time place and address 

specified in the BDS in the presence of Bidders` designated 

representatives who choose to attend.   

 26.2  The bidders' names, the Bid Prices, the total amount of each 

bid, any discounts, any alternative bid, bid modifications and 

withdrawals, the presence or absence of bid security, and such 
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other details as the Employer may consider appropriate, will be 

announced and recorded by the Employer at the opening. 

E. Evaluation and Comparison of Bids 

27. Confidentiality 27.1 Information relating to the examination, evaluation, 

comparison, and post-qualification of bids and 

recommendation of contract award, shall not be disclosed to 

Bidders or any other person not officially concerned with such 

process.  

 
27.2 Any attempt by a Bidder to influence the Employer in the 

evaluation of the bids or Contract award decisions may result 

in the rejection of its bid.   

28. Clarification of 

Bids 

 

28.1 To assist in the examination, evaluation, and comparison of the 

bids, and qualification of the Bidders, the Employer may, at its 

discretion, ask any Bidder for a clarification of its bid. No 

change in the prices or substance of the bid shall be sought, 

offered, or permitted, except to confirm the correction of 

arithmetical errors discovered by the Employer in the 

evaluation of the bids, in accordance with ITB 31. 

 

29. Determination of 

Responsiveness  

29.1 The Employer’s determination of a bid’s responsiveness is to 

be based on the contents of the bid itself, as defined in ITB13. 

 
29.2 A substantially responsive bid is one that meets the 

requirements of the Bidding Document without material 

deviation, reservation, or omission.  

 
29.3 The Employer shall examine the technical aspects of the bid 

submitted in accordance with ITB 18, Technical Proposal, in 

particular, to confirm that all requirements of Section V 

(Employer’s Requirements) have been met without any 

material deviation, reservation or omission. 

 
29.4 If a bid is not substantially responsive to the requirements of the 

Bidding Document, it shall be rejected by the Employer and 

may not subsequently be made responsive by correction of the 

material deviation, reservation, or omission. 

30. Nonconformities, 

Errors, and 

Omissions 

30.1 Provided that a bid is substantially responsive, the Employer 

may waive any non-material non-conformity in the bid, request 

that the Bidder submit the necessary information or 

documentation, to rectify nonmaterial nonconformities in the 

bid related to documentation requirements but not related to any 

aspect of the price of the bid; and shall rectify quantifiable 

nonmaterial nonconformities related to the Bid Price.  
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31. Correction of 

Arithmetical 

Errors 

31.1 Provided that the bid is substantially responsive, the Employer 

shall correct arithmetical errors on the following basis: 

(a) only for unit price contracts, if there is a discrepancy 

between the unit price and the total price that is obtained 

by multiplying the unit price and quantity, the unit price 

shall prevail and the total price shall be corrected, unless in 

the opinion of the Employer there is an obvious 

misplacement of the decimal point in the unit price, in 

which case the total price as quoted shall govern and the 

unit price shall be corrected; 

(b) if there is an error in a total corresponding to the addition 

or subtraction of subtotals, the subtotals shall prevail and 

the total shall be corrected; and 

(c) if there is a discrepancy between words and figures, the 

amount in words shall prevail, unless the amount expressed 

in words is related to an arithmetic error, in which case the 

amount in figures shall prevail subject to (a) and (b) above. 

32. Margin of 

Preference 

32.1  Unless otherwise specified in the BDS, Margin of preference 

shall not apply.          

33. Evaluation of 

Bids 

33.1 The Employer shall use the criteria and methodology defined in 

this clause and no other evaluation criteria or methodologies 

shall be permitted. 

 
33.2 To evaluate a bid, the Employer shall consider the following: 

(a) the bid price, excluding Provisional Sums and the 

provision, if any, for contingencies in the Summary Bill of 

Quantities for admeasurement contracts or Schedule of 

Prices for lump sum contracts, but including Daywork 

items, where priced competitively; and 

(b) price adjustment for correction of arithmetic errors, 

discounts, non-conformities, due to the supplementary 

criteria as defined in Section III,  and Margin of Preference, 

if applicable. 

 
33.3 If this Bidding Document allows Bidders to quote separate 

prices for different contracts, and to award multiple contracts to 

a single Bidder, the methodology to determine the lowest 

evaluated price of the contract combinations, including any 

discount offered in the Bid Submission Form, is specified in 

Section III (Evaluation and Qualification Criteria). 

 
33.4 If the bid for an admeasurement contract, which results in the 

lowest Evaluated Bid Price, is seriously unbalanced, front 

loaded or substantially below updated estimates or if any item 

in the Priced Activity Schedule is front loaded or contains an 

erroneous amount in the opinion of the Employer, the Employer 
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may after clarification require the Bidder to produce detailed 

price analysis for any or all items that the amount of the 

performance security be increased at the expense of the Bidder. 

34. Comparison of 

Bids 

34.1 The Employer shall compare all substantially responsive bids 

in accordance with ITB 33 to determine the lowest evaluated 

bid. 

35. Qualification of 

the Bidder 

35.1 The Employer shall determine to its satisfaction whether the 

Bidder that is selected as having submitted the lowest evaluated 

substantially responsive bid meets the qualifying criteria.  

36. Employer’s Right 

to Accept Any 

Bid, and to 

Reject Any or All 

Bids 

36.1 The Employer reserves the right to accept or reject any bid, and 

to annul the bidding process and reject all bids at any time prior 

to contract award, without thereby incurring any liability to 

Bidders.  

F. Award of Contract 

 

37. Award Criteria 37.1 Subject to ITB 36.1, the Employer shall award the Contract to 

the Bidder whose offer has been determined to be the lowest 

evaluated bid and is substantially responsive to the Bidding 

Document, provided further that the Bidder is determined to be 

qualified to perform the Contract satisfactorily. 

38. Notification of 

Award 

38.1  Prior to the expiration of the period of bid validity, the 

Employer shall, for contract amount above the prescribed threshold 

of N$ 2 M, notify the selected bidder of the proposed award and 

accordingly notify unsuccessful bidders. Subject to Challenge, 

the Employer shall notify the selected Bidder, in writing, by a 

Notification of award for award of contract. The Notification 

of award shall specify the sum that the Employer will pay the 

Contractor in consideration of the execution and completion of 

the Works (hereinafter and in the Conditions of Contract and 

Contract Forms called “the Contract Price”) and the 

requirement for the Contractor to remedy any defects therein 

as prescribed by the Contract.  Within seven days from the 

issue of notification of award, the Purchaser shall publish on 

the Public Procurement Portal (www.mof.gov.na/procurement-

policy-unit) and the Purchaser’s website, the results of the 

Bidding Process identifying the bid and lot numbers and the 

following information:  

 (i)  name of the successful Bidder, and the Price it offered, 

as well as the duration and summary scope of the contract 

awarded; and 

http://www.mof.gov.na/procurement-policy-unit
http://www.mof.gov.na/procurement-policy-unit


Section I - Instructions to Bidders 16 

 (ii) an executive summary of the Bid Evaluation Report. 

38.2 Until a formal contract is prepared and executed, the 

notification of award shall constitute a binding Contract.  

39. Signing of 

Contract 

39.1 Promptly upon issue of notification of award, the Employer 

shall send to the successful Bidder the Contract Agreement. 

 
39.2 Within thirty (30) days of receipt of the Contract Agreement, 

the successful Bidder shall sign, date, and return it to the 

Employer. 

40. Performance 

Security 

 

 

 

 

40.1 Within thirty (30) days of the receipt of the notification of 

award from the Employer, the successful Bidder shall furnish 

the Performance Security in accordance with the conditions of 

contract, using for that purpose the Performance Security Form 

included in Section VIII (Contract Forms).  

40.2 Failure of the successful Bidder to submit the above-mentioned 

Performance Security or to sign the Contract Agreement within 

the prescribed delay shall constitute sufficient grounds for the 

annulment of the award and forfeiture of the bid security. 

41. Advance 

Payment and 

Security 

41.1 The Public Entity shall provide an Advance Payment on the 

Contract Price as stipulated in the GCC, subject to a maximum 

amount, as stated in the BDS. The Advance Payment shall be 

guaranteed by a security as per the format contained in Section 

VIII.   

42. Plant and 

Materials on site 

42.1 Unless otherwise specified in BDS interim payment for Plant 

and Material on site is applicable as per GCC 39.7. 

43. Debriefing 43.1 The Purchaser shall promptly attend to all debriefing for the 

contract made in writing and within 30 days from the date of 

the publication of the award or date the unsuccessful bidders 

are informed about the award. 
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Section II.  Bidding Data Sheet (BDS) 
The following specific data for the works to be procured shall complement, supplement, or 

amend the provisions in the Instructions to Bidders (ITB).  Whenever there is a conflict, 

the provisions herein shall prevail over those in ITB. 

 

A. General 

ITB 1.1  

 

The  Public Entity is: Oranjemund Town Council 

The name and identification of the Contract are Completion of 

Construction of Services (Water, Sewer and Roads) for Extension 10, 

Oranjemund.  

ITB 1.2 The Intended Completion period is 120 calendar days from start date 

ITB 2.1 The Funding Agency is: Oranjemund Town Council  

ITB 5.3 
A list of firms debarred from participating in Public Procurement in 

Namibia is available at http://www.mof.gov.na/procurment -policy-unit 

A list of firms debarred by World Bank is available at 

http://www.worldbank.org/debarr 

ITB 6.2  The information required from bidders in ITB Sub-Clause 5.2 is modified 

as follows:  None. 

ITB 6.2 (d) Bidders should have a minimum of 5 years relevant experience. 

ITB 6.3 (a) The Contractor must have a minimum average annual financial amount of 

construction of N$ 3,000,000.00 over the last 5 years. 

ITB 6.3 (b) The number of works is: Two  

The period is: 18 months 

ITB 6.3 (c) The essential equipment to be made available for the Contract by the 

successful Bidder shall be:  

 Excavator suitable to excavate hard material 

 Tipper trucks 

 TLB 

 Grader for roads (CAT 140G or similar) 

 12 ton vibrating compactor or larger 

 Water tanker 

 Trench compactors for water and sewers 
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 Pipe pressure testing equipment 

 Dewatering equipment 

 Other essential equipment deemed necessary for gravel road and 

wet services construction. 

ITB 6.3 (d) Staff and Supervisors must be properly qualified to execute the works and 

their CV’s should be submitted with this bid for evaluation. 

 

ITB 6.3 (e) The minimum amount of liquid assets and/or credit facilities net of other 

contractual commitments of the successful Bidder shall be exceeding 40% 

of the bid amount. 

B. Bidding Documents 

ITB 8.1 The Public Entity’s address for clarification is: 

The Procurement Management Unit 

Oranjemund Town Council 

Oranjemund 

Namibia  

ITB 9.2 A pre-bid meeting has been scheduled for Thursday 02 July  2020 at the 

Oranjemund Town Council Head Office, in the Boardroom of Technical 

Services Department starting at 10h00 

C. Preparation of Bids 

ITB 13.1(e) 

 

Any additional materials required to be completed and submitted by the 

Bidders are “none”.  

ITB 17.1 The Contract is not subject to price adjustment in accordance with GCC 

Clause 44. 

 

ITB 17.2 Interim Payment for Plant and Materials on site is applicable, if authorized 

by the Employer. The amount claimable will however be limited to 80% 

and only for material on site as certified by the Engineer, and supported by 

invoices and delivery notes.  

 

ITB 19.1 The Bid shall be valid for 180 days after the deadline set for the submission 

of bid, the deadline being counted as day one of the validity period. 

ITB 20.1 Bid shall include a subscription to a Bid Securing Declaration 
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D. Submission and Opening of Bids 

ITB 23.1   The deadline for submission of bids shall be Thursday, 21 July 2020 at 

14h00 

ITB 23.1  The Employer’s address for the purpose of Bid submission is: 

Address: The Procurement Management Unit 

  Oranjemund Town Council 

  c/o 8th and 12th  Avenue, Oranjemund, Namibia 

ITB 26.1 

 
The bid opening shall take place at: Oranjemund Town Council Head 

Office, Council Chamber 

Date: 21 July 2020;   Time: 14h00 

E. Evaluation and Comparison of Bids 

ITB 32.1 A margin of preference shall apply.    

F. Award of Contract 

ITB 40.1 The Standard Form of Performance Security acceptable to the Public Entity 

shall be “a Bank Guarantee”.  The Bank guarantee shall be 10% of the 

contract price inclusive of provisional and contingencies sum and VAT. 

ITB 41.1 The Advance Payment shall not be applicable on this contract. 

ITB 42.1 Interim Payment for Plant and Material on site is applicable, on condition 

that it is certified by the Engineer and the request be authorized by the 

Employer and limited to 80%.  
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Section III - Evaluation Criteria 
 

This section contains supplementary criteria that the Employer shall use to evaluate bids.  

 

1. Evaluation 

In addition to the criteria listed in ITB 33 the following criteria shall apply: 

(a) Adequacy of Technical Proposal 

Evaluation of the Bidder's Technical Proposal will include an assessment of 

the Bidder's technical capacity to mobilize key equipment and personnel for 

the contract consistent with its proposal regarding work methods, scheduling, 

and material sourcing in sufficient detail and fully in accordance with the 

requirements stipulated in Section V (Employer's Requirements). 

(b) Multiple Contracts 

Pursuant sub-clause 1.1  of the Instructions to Bidders, if Works are 

grouped in multiple contracts, evaluation will be as follows: - N/a 

(c) Completion Time 

An alternative Completion Time, if permitted under ITB 15.1, will be 

evaluated as follows:  

 N$ 2,000.00 per calendar for late completion will be applied unless 

authorized to waive by the Employer through a successful and timeous 

submission of a request to extend the contract period. 

 

(d) Technical Alternatives 

Technical alternatives, if permitted under ITB 15.1, will be evaluated as 

follows:  

 The bidder shall firstly fully price the Bid as per this Bid Document 

 A fully detailed description, which shall include drawings and 

specifications, shall then be separately submitted, comprehensively priced 

in full. 

 

(e) Margin of Preference  

Only Bids within the envelope of -10% and +10% from the Engineers estimate 

will be considered for further analyses. 
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Bid Submission Form 

The Bidder must prepare the Bid Submission Form on stationery with its letterhead 

clearly showing the Bidder’s complete name and address. 

 

 

 

 Date: _______________ 

 Bidder’s Reference No.: _______________ 

 Procurement Reference No:…………………… 

 

To:  

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including 

Addenda issued in accordance with Instructions to Bidders (ITB) Clause 10; 

(b) We offer to execute in conformity with the Bidding Documents the following 

Works: 

_________________________________________________________________;  

(c) The total price of our Bid after discounts, if any, offered in item (d) below is: 

__________________________________________________________________ 

_________________________________________________________________; 

(d) The discounts offered and the methodology for their application are: 

__________________________________________________________________ 

_________________________________________________________________ ; 

(e) Our bid shall be valid for a period of 180 days from the date fixed for the bid 

submission deadline in accordance with the Bidding Documents, and it shall remain 

binding upon us and may be accepted at any time before the expiration of that 

period; 

(f) We hereby confirm that we have read and understood the content of the Bid 

Securing Declaration attached hereto and subscribe fully to the terms and conditions 

contained therein, if required. We understand that non-compliance to the conditions 

mentioned may lead to disqualification.  

(g) If our bid is accepted, we commit to obtain a Performance Security and a Preference 

Security (if applicable) in accordance with the Bidding Document; 

(h) We, including any subcontractors or suppliers for any part of the contract, do not 

have any conflict of interest in accordance with ITB 5.2;  

(i) We are not participating, as a Bidder in more than one bid in this bidding process 

other than alternative offers submitted in accordance with ITB 15; 

(j) Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for 

any part of the contract, has not been declared ineligible under the laws of Namibia; 
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(k) We are not a government owned entity / We are a government owned entity but 

meet the requirements of ITB 5.4;3 

(l) We understand that this bid, together with your written acceptance thereof included 

in your notification of award, shall constitute a binding contract between us, until a 

formal contract is prepared and executed;  

(m) We understand that you are not bound to accept the lowest evaluated bid or any 

other bid that you may receive; and 

(n) If awarded the contract, the person named below shall act as Contractor’s 

Representative: 

________________________________________________________ 

 

Name: 
 

In the capacity of: 
 

Signed: 
 

Duly authorized to 

sign the Bid for and 

on behalf of: 

 

Date: 
 

Seal of  Company 
 

 

 

 

 

 

 

 

 

 

 

                                                 
3 Use one of the two options as appropriate. 
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Appendix to Bid Submission Form  
BID SECURING DECLARATION  

(Section 45 of Act) 

(Regulation 37(1)(b) an 37(5)) 

 

Date: ...........................................[Day|month|year] 

  
Procurement Ref No.: .................................................. 

 

To:  Oranjemund Town Council, P.O Box 2104, Okakarara, Namibia 

 

I/We* understand that in terms of section 45 of the Act a public entity must include in the bidding 

document the requirement for a declaration as an alternative form of bid security. 

 

I/We* accept that under section 45 of the Act, I/we* may be suspended or disqualified in the event 

of 

 
(a) a modification or withdrawal of a bid after the deadline for submission of bids during the 

period of validity; 

 

(b) refusal by a bidder to accept a correction of an error appearing on the face of a bid; 

 

(c) failure to sign a procurement contract in accordance with the terms and conditions set forth 

in the bidding document, should I/We* be successful bidder; or 

 

(d) failure to provide security for the performance of the procurement contract if required to do 

so by the bidding document. 
 

I/We* understand this bid securing declaration ceases to be valid if I am/We are* not the successful 

Bidder 

 

Signed: 

..................................................................................................................................................  
 

Capacity of:  
 

Name: 

...................................................................................................................................................  
 

Duly authorized to sign the bid for and on behalf of: [insert complete name of Bidder] 

 

Dated on ____________ day of __________________, _______  
 

Corporate Seal (where appropriate) 

 

 

[Note*: In case of a joint venture, the bid securing declaration must be in the name of all partners 

to the joint venture that submits the bid.]  
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Republic Of Namibia 

Ministry of Labour, Industrial Relations and Employment Creation  

 

Witten undertaking in terms of section 138 of the Labour Act, 2015 and 

section 50(2)(D) of the Public Procurement Act, 2015 

 

1. EMPLOYERS DETAILS 
 

Company Trade Name:……………………………………………………… 

 

Registration  Number :...……………………………………………………... 

 

Vat Number: ………………………………………………………………… 

 

Industry/Sector: ……………………………………………………………… 

 

Place of Business:…………………………………………………………….. 

 

Physical Address:…………………………………………………………….. 

 

Tell No.:……………………………………………………………………… 

 

Fax No.:………………………………………………………………………. 

 

Email Address:……………………………………………………………….. 

 

Postal Address:……………………………………………………………….. 

 

Full name of Owner/Accounting Officer:……………..……………………... 

 

……………………………………………………………………………....... 

 

Email Address:……………………………………………………………….. 
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2.  PROCUREMENT DETAILS 
 

Procurement Reference No.:…………………………………………………….. 

 

Procurement Description: ……………………………………………………….. 

 

…………………………………………………………………………………… 

 

…………………………………………………………………………………… 

 

Anticipated Contract Duration: …………………………………………………. 

 

Location where work will be done, good/services will be delivered: ………….. 

 

…………………………………………………………………………………… 

 

3.  UNDERTAKING 

 

I ……………………………………………[insert full name], owner/representative   

 

of ………………………………………………………….[insert full name of company]  

 

hereby undertake in writing that my company will at all relevant times comply  

fully with the relevant provisions of the Labour Act and the Terms and Conditions 

of Collective Agreements as applicable.  

 

I am fully aware that failure to abide to such shall lead to the action as stipulated in 

section 138 of the labour Act, 2007, which include but not limited to the 

cancellation of the contract/licence/grant/permit or concession.  

 

Signature: …………………………….. 

 

Date: ………………………………….. 

 

Seal:……………………………………. 

 
Please take note: 

1. A labour inspector may conduct unannounced inspections to assess the level of compliance 

2. This undertaking must be displayed at the workplace where it will be readily accessible and visible by the employees rendering 
service(s) in relations to the goods and services being procured under this contract.  
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Qualification Information  

 

1. Individual 

Bidders or 

Individual 

Members of 

Joint Ventures 

1.1 Constitution or legal status of Bidder:  [attach copy] 

Place of registration:  …………………………………. 

Principal place of business:  …………………………. 

Evidence of signatory authorized to sign the bid ( if applicable):  

[attach copy] 

1.2 Annual amounts of construction works performed during the last 

5 years   N$............................................................... 

1.3 Number of works of a nature and amount similar to the Works 

performed as prime Contractor over the last 5 years.  [Also list 

details of work under way or committed, including expected 

completion date(s).] 

Project/Contract name 

and country 

Name of client and 

contact person 

Type of work performed 

and year of completion 

Value of contract 

in NAD 

 

(a) 

 

(b) 

 

   

 

 

 1.4 Major items of Contractor’s Equipment proposed for carrying 

out the Works. [List all information requested below.  Refer also 

to ITB Sub-Clause 6.3 (c).] 

 
Item of 

equipment 

Description, make, 

and age (years) 

Condition (new, good, poor) 

and number available 

Owned, leased (from whom?), or to 

be purchased (from whom?) 

 

(a) 

 

(b) 

 

   

 

 

 1.5 Qualifications and experience of key personnel proposed for 

administration and execution of the Contract.  [Attach 

biographical data.  Refer also to ITB Sub-Clause 6.3 (d).]  

  

 
Position Name Years of experience 

(general) 

Years of experience in 

proposed position 

 

(a) 

 

(b) 
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 1.6 Proposed subcontracts and firms involved.  Refer to General 

Conditions of Contract Clause 7. 

 
Sections of the Works Value of 

subcontract 

Subcontractor 

(name and address) 

Experience in similar work 

 

(a) 

 

(b) 

 

   

 

 

 1.7 Financial reports for the last 3 years:  Financial Statements, 

Audited Accounts, etc.  [List below and attach copies.] 

1.8 Evidence of access to financial resources to meet the 

qualification requirements:  cash in hand, lines of credit, etc.  

List below and attach copies of support documents. 

1.9 Name, address, and telephone, telex, and facsimile numbers of 

banks that may provide references if contacted by the Public 

Entity. 

1.10 Information on current litigation(s) in which the Bidder is 

involved. 

 
Other party(ies) Cause of dispute Amount involved 

 

(a) 

 

(b) 

 

  

 

 1.11 Proposed Program (work method and schedule).  Descriptions, 

drawings, and charts, as necessary, to comply with the 

requirements of the Bidding Documents. 

2. Additional 

Requirements 

2.1 Bidders should provide any additional information requested in 

the Bidding Document.  
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Bill of Quantities 
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Specifications 

     
5.1 INTRODUCTION 

       SCOPE 

       STATUS 

 

5.2  PORTION 1:  THE WORKS 

 
 PS 1 GENERAL DESCRIPTION OF WORKS 

 PS 2 DESCRIPTIONS OF SITE AND ACCESS 

 PS 3 NATURE OF GROUND AND SUBSOIL CONDITIONS 

 PS 4 DETAILS OF CONTRACT 

 PS 5 CONSTRUCTION PROGRAM 

 PS 6 SITE FACILITIES AVAILABLE 

 PS 7 SITE FACILITIES REQUIRED 

 PS 8 FEATURES REQUIRING SPECIAL ATTENTION 

 PS 9 CERTIFICATES OF PAYMENT 

 PS 10 CONSTRUCTIONS IN RESTRICTED AREAS 

 PS 11 DRAWINGS 

 PS 12 SAMPLES 

 PS 13 NOTICES, SIGNS, BARRICADES AND ADVERTISEMENTS 

 PS 14 WORKMANSHIP AND QUALITY CONTROL 

 PS 15 EXTENSION OF TIME DUE TO ABNORMAL RAINFALL 

 PS 16 SPOIL MATERIAL 

 PS 17 NON-WORKING DAYS 

 PS 18 TRANSPORT OF MATERIAL 

 PS 19 NOMENCLATURES 

 PS 20 LABOUR REQUIREMENTS AND SAFETY OF WORKMEN 

 PS 21 APPLICABLE STANDARDIZED SPECIFICATIONS 

 PS 22 FINAL QUANTITIES 

 PS 23 ORDERING OF MATERIALS  

 PS 24 SURVEY PEGS AND BEACONS 

             PS 25          TRENCHES 

 

5.3  PORTION 2:  AMENDMENTS AND ADDITIONS TO SABS 1200 AND 

PROJECT SPECIFICATIONS RELATING TO SABS 1200 SPECIFICATIONS 
 PSA GENERAL 

 PSA 1 CONTRACTOR’S OFFICE, STORES AND SERVICES 

 PSA 2 EXISTING SERVICES 

 PSA 3 MATERIALS 

 PSA 4 PLANT 

 PSA 5 CONSTRUCTION  

 PSA 6 TOLERANCES 

 PSA 7 TESTING 

 PSA 8 PAYMENTS 

 PSAB ENGINEER’S OFFICE 

 PSAB 3 MATERIALS 

 PSAB 4 PLANT 

 PSC SITE CLEARANCE 

 PSC1 DISPOSAL OF MATERIALS 

 PSC2 AREAS TO BE CLEARED AND GRUBBED 

 PSDB EARTHWORKS 
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 PSDB 3 MATERIALS 

 PSDB 5 CONSTRUCTION 

 PSDB 6 TOLERANCES 

 PSDB 8 MEASUREMENT AND PAYMENT 

 PSL MEDIUM PRESSURE PIPELINES 

 PSL 5 CONSTRUCTION 

 PSL 3 MATERIAL 

 PSL 7 TESTING 

 PSL 8 MEASUREMENT AND PAYMENT 

 PSLB BEDDING (PIPES) 

 PSLB 2 INTERPRETATIONS 

 PSLB 3 MATERIALS 

 PSLD SEWERS 

 PSLD 3 MATERIALS 

 PSLD 5 CONSTRUCTION 

 PSLD 6 TOLERANCES 

 PSLD 7 TESTING 

 PSLD 8 MEASUREMENT AND PAYMENT 

 PSME SUBBASE MATERIAL 

 PSME 3 MATERIAL 

 PSME 4 PLANT 

 PSME 5 CONSTRUCTION 

 PSME 5.2 EXCAVATION 

 PSDM EARTHWORKS (ROADS, SUBGRADE) 
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PROJECT SPECIFICATIONS 
 

 

5.1 INTRODUCTION 

 

5.1.1 Scope 

 

These project specifications consist of two parts: 

 

PORTION 1 covers the general description of the project, site, circumstances, site facilities 

available and required, aspects requiring specific attention and requirements to be met by 

the Contractor. 

 

PORTION 2 covers Amendments and Additions to the Standardized Specifications, 

applicable to this Contract. 

 

5.1.2 Status 

 

Should any requirement of the Project Specifications conflict with any requirement of the 

Standardized Specifications and Particular Specifications, the requirement of the Project 

Specifications shall prevail. The order of precedence shall be: 

 

1. Letter of Acceptance; 

 

2. Particular Conditions of Contract; 

 

3. General Conditions of Contract; 

 

4. Project Specifications 

 

5. Drawings 

 

6. Schedules of Quantities 
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5.2   PORTION 1: THE WORKS 

 

PS 1: GENERAL DESCRIPTION OF THE WORKS 

 

The work under this Contract and to be performed in Oranjemund Area by the Contractor 

covers gravel roads, new sewer pipe line network, new sewer pump/lifting station building 

and new water supply pipe line network for about 150 erven. The construction project had 

originally been awarded to a different contractor that carried out some of the construction 

work but was not able to complete the work as per the contract. Consequently the work 

under this project will involve making good defects made by the dismissed contractor, 

constructing the remainder of the work to complete the roads, sewer and water reticulation 

for Ext 10 Oranjemund and testing and commissioning all the reticulation services (old and 

new).     Specifically the work comprises the main tasks below: 

 Complete the construction of water supply reticulation system complete with erf 

connections. The water supply reticulation network will be connected to the 

adjacent existing water networks (approx. 700m). 

 The construction of sewer reticulation network complete with erf connections. The 

sewer reticulation network will be connected to the adjacent existing sewer network 

(approx. 1812m). 

 Removing loose sand from existing manholes (90 no.) and rodding and flushing 

clean existing sewer lines (approx. 2400m)  

 Construction of approximately 5100 meters gravel surfaced roads of varying road 

reserve (20, 25m, 30m & 40m) and the associated storm drains as described below. 

These roads and the associated storm drains are to be constructed to acceptable 

standards as per drawings. The road network will be linked to the existing roads. 

 

The above tasks are summarized in more detail under item PS 4 in this section of the 

document. 

 

PS 2: DESCRIPTION OF SITE AND ACCESS 

 

The site of the project is within the Oranjemund Town Boundaries. Access to the site is via 

a tarred road.  

 

The project area is bordered on the South East by Extension 5. Undeveloped land bounds 

the site in the north eastern direction. 

  

 

PS 3 NATURE OF GROUND AND SUBSOIL CONDITIONS 

 

Site Surveys 

The ground gently slopes downward from the northern direction to the south direction. The 

ground is covered in desert sand. Topographic survey drawing for the site is available and 

is issued for this tender (Refer to Section 7: Drawings and Survey).  

 

Soils 

The site Contractor is deemed to have evaluated the sub-surface condition, hydrological 

and climatic conditions and to have made all necessary allowances for them in the tender 

price.  
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Ground has black to brownish and whitish silty sands. The soils can be described as loose 

fine/ sands with sporadic areas having rock outcrops. Generally, the sub-soil condition in 

this area is freely draining.  

 

The geotechnical information supplied is for information. The information does not in any 

way, exonerate Contractors’ responsibility to supply material complying with the design 

specifications. Therefore, it remains the Contractor’s responsibility to ensure that all 

construction material meets the required specifications and no additional payment will be 

entertained in this regard. 

 

Tenderers are at liberty and are encouraged to excavate any trial holes or carry out other 

investigations to satisfy and acquaint themselves as to the nature of the ground that will be 

encountered in carrying out the works, provided that they advise the Engineer in advance 

of their intention to carry out such hole excavation or other investigation and backfill such 

excavation immediately afterwards. No responsibility is accepted for any conclusions 

drawn by Tenderers from the information supplied and Tenderers must satisfy themselves 

as to the nature of materials to be excavated under this Contract. Costs associated with sub-

soil investigations by Bidders are to the Contractor’s account. 

 

It is required that prior to any material being imported to site, the relevant test results must 

be submitted to the Engineer for approval.  Only upon satisfying the Engineer and obtaining 

his written approval may the material be imported. The contractor has to conduct the 

necessary tests during construction to verify and ascertain the quality of the material before 

the incorporation into the permanent works. Furthermore, the Contractor will be required 

to carry out all relevant tests on all materials to ensure compliance with the specifications 

throughout the Contract. 

 

PS 4 DETAILS OF CONTRACT  

 

Generally, works to be carried out under this part of contract comprise; 

1) Establishment of the site 

2) Locate and record existing buildings and municipal services (electricity, telephone, 

sewer pipe, water pipe including drains, etc) including survey pegs and beacons. 

       

Work involves; 

 Setting up Temporary Benchmarks for use on the control of horizontal/ vertical 

construction; 

 Protecting/ securing Bench marks/ Beacons from damage by construction activity 

 Protecting buildings/ services from damage by construction activity. Contractor is 

advised that it is prudent to produce pre-construction reports (include photos of 

defects) for the existing buildings within 50 m radius of construction activity, for 

filing/ and use for future reference when claims arise.   

 Demolish decommissioned buildings/services and cart away as directed by 

supervising engineer. 

 Clear site of building rubble. 

3) Clear out the sand that has filled up existing manholes and sewer lines and flush all 

the sand and debris out of the sewer lines. 

4) Setting out the works 

5) Constructing new water reticulation lines; 

6) Constructing new sewer pipe networks, including sewer lifting station and rising 
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main; 

7) Construction of new roads and associated stormwater 

 

Activities shall include, 

 Site clearing and grubbing of site of the old sewer and water pipe work and the road 

reserve including the existing disused services. 

 Grubbing out foundations on the houses and other structures needing demolition.  

 Excavating to spoil or for use on fill areas depending on the quality of excavated 

material. 

 Backfilling and compaction. 

 The sourcing of suitable material, obtaining material from commercial sources and 

where applicable in the contract, as well as the opening and closing of any necessary 

borrow pits in accordance with requirements of Government of Namibia 

Environmental Policy. 

 

The major works under this contract works are; 

 

8) Water supply pipe network. 

 

 Connect new water pipe to existing water supply system. 

 

9) Sewer pipe network. 

 

 Construct a 110mm sewer rising main and sewer lifting station and erf connections 

etc. 

 

10) Construction of Roads 

 

 Construction of approximately 5,100 meters unsurfaced roads of varying road reserve 

(20m & 25m) and the associated storm drains as described below. These roads and 

the associated storm drains are to be constructed to acceptable standards as per 

drawings. The road network will be linked to the existing arterial roads. 

 

11) Construction Defects 

 

 Attend to correction of any defects on the works, all as per the Conditions of Contract 

and in accordance with the required specifications of the Contract documentation. 

 

 

12) Sub-Contracts 

 Attend to subcontractors as may be necessary. 

 

The above description of the works is not necessarily complete and shall not limit the works 

to be carried out by the Contractor under this contract. Work quantities for each activity are 

given in the Schedule of Quantities. 
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Note:   For the Contractor; 

 

There are underground utilities on the site such as water pipeline, electric cables, telephone 

lines etc. 

 

In discharging site works, special care must be taken not to damage or disturb any of the 

existing services or buildings such as existing sewer pipes, water supply pipes, telephone 

and power lines and storm drains.  

 

Contractor is required to consult the relevant authority for permission/ and or altering the 

construction when dealing with existing services and prior to executing the relevant works. 

 

 The Contactor will be responsible for ensuring that all his employees, and those of all Sub-

Contractors, are fully conversant with all regulations laid down by the Local Authority. 

 

Right of Use of the Site 

 

The Contractor’s attention is drawn to his right to use the site.  Contractor shall not be 

allowed unrestricted use of the site, but must agree with the Local Authority and owner of 

the said properties at and/or near to the site and positions of the areas required for the proper 

execution of the works.  All excess materials excavated must be dumped and levelled in 

designated areas as approved by the Local Authority.   

 

The Contractor will be provided with space for storing materials, erection of camp etc, and 

must limit himself to those areas, which are to be approved by the Client. 

 

PS 5: CONSTRUCTION PROGRAM 

 

The contractor is to submit a construction program.  This should not be longer than 120 

calendar days.  

 

Everything else being equal, the contract offering the shortest duration will be favorably 

considered. The duration, which is to be in calendar days will be the basis for the calculation 

of supervision costs as described in the Special Conditions of Contract. 

 

If the program submitted by the contractor in terms of Clause 12 of the General Conditions 

of Contract has to be revised because the Contractor is falling behind in his program, he 

shall submit a revised program of how he intends to regain lost time to ensure completion 

of the works within the period defined in Clause 42 of the General Conditions of Contract 

or within a granted extension of time.  Proposal to increase the tempo of work must 

incorporate positive steps to increase production either by garnering more labour and plant 

on the site, or by using the available labour and plant in a more efficient manner. 

 

Failure on the part of the contractor to submit or to work according to the program or revised 

program shall be sufficient reason for the engineer to take steps as set out in Clause 52 of 

the General Conditions of Contract. 

 

The approval by the engineer of a program shall have no contractual significance, other 

than that the engineer will be satisfied if the work is carried out according to the program.  

The said approval shall not limit the right of the engineer to instruct the contractor to vary 
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the program if necessary.  The contractor is also referred to clause PS 8 and clause PS 14 

and clause PS 15: EXTENSION OF TIME ARISING FROM ABNORMAL RAINFALL 

when he prepares his program. A Completion Certificate will only be issued when all 

testing and commissioning has been satisfactorily carried out.  Issuance of a Certificate of 

Partial Completion will not be considered. 

 

Preliminary Program 

Tenderers shall submit, together with their tenders, a realistic program in the form of a 

Gantt bar chart showing the dates for the completion of the major activities of the works. 

This program shall form the basis of the detailed construction program required of the 

Contractor in terms of Clause 12 of the General Conditions of Contract, which shall be 

submitted to the Engineer not later than 2 calendar weeks after the Contractor has received 

the letter of acceptance. 

 

The construction program shall not be in the form of a bar chart only, but shall clearly show 

the anticipated activities/ quantities of work to be performed each week under each of the 

major operations. 

 

If, during the progress of the work, the quantities of work performed per week fall below 

that originally program, or if the construction program is deviated from in any other way, 

the Contractor shall, within 1 week after being notified by the Engineer, submit a revised 

construction program at his own cost. 

 

Such a revised construction program shall be based on the rate of progress of the works 

achieved by the Contractor up to the date of revision. Any proposal to increase the rate of 

progress must be accompanied by positive steps to increase production and the use of labour 

and plant in a more efficient manner.  Such a revised program will not relieve the Contractor 

of his obligations to complete the works by not later than the Contractual completion date. 

 

Continued failure on the part of the Contractor to work according to the construction 

program or revised programs shall be sufficient reason for the Engineer to take steps as 

provided for in the General Conditions of Contract. 

 

PS 6: SITE FACILITIES AVAILABLE 

 

PS 6.1 Camp site 

 

Oranjemund Town Council will allocate a site to the contractor for purposes of 

administering the project. The contractor is free to establish his construction camp and 

offices at any place within the boundary lines approved by the local authority. 

Accommodation of his workforce must be arranged elsewhere by the contractor. 

 

The contractor will, however, be responsible for the safeguarding of all plant and material, 

and he is free to provide his own security personnel on site.  The contractor must note that 

no personnel, other than the security watchman, are allowed to remain on site after normal 

working hours. 
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PS 6.2 Water, electricity and sewerage  

 

Water, electricity and sewerage services are available in the vicinity of the site, and the 

contractor shall, at his own expense, be responsible for connections to the available 

services, as well as for the distribution of water and electricity for construction and domestic 

use.  The distribution of water and electricity shall be carried out in accordance with the 

applicable laws and regulations of the Government of Namibia. 

 

The contractor shall make his own arrangements with the appropriate authority for water 

and electricity and sewerage connections and the payment thereof. 

 

Water meters shall be supplied by the contractor and installed under the supervision of 

Oranjemund Town Council. 
 

PS 6.3 Rail facilities  

 

The tenderers shall acquaint themselves with railway availabilities or otherwise.  

 

PS 7: SITE FACILITIES REQUIRED 

 

PS 7.1 Facilities for the engineer 

 

No separate office is required for the engineer’s representative. The camp site should 

however have facilities to hold site meetings. 

 

Engineer’s representative shall be allowed free use of survey equipment and survey 

assistants to enable him to carry out control work as and when required by the site works. 

 

PS 7.2 Water, electricity and sewerage 

 

The contractor shall, at his own expense, be responsible for obtaining and distribution the 

water and electricity required for construction and domestic use.  The distribution of water 

and electricity shall be carried out in accordance with the applicable laws and regulations. 

 

No separate payment will be made for obtaining and distributing water and electricity, the 

cost of which will be deemed to be included in the tendered rates. 

The contractor shall at his own expense provide suitable latrines for his employees at the 

site. 

 

All such latrines shall conform to the requirements of the Local Authority. Throughout the 

progress of the contract, the contractor shall maintain all latrines in a clean, sanitary 

condition to the satisfaction of the engineer. 

 

On completion of the works, or when ordered by the engineer, the contractor shall remove 

all temporary accommodation, housing and latrines, and restore the site to a clean and 

sanitary condition to the satisfaction of the engineer. 
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PS 7.3 Contractor’s Sign Board 

 

Only one (1) standard Contract Name Board are required. The cost of the sign boards must 

be included in the tendered rate under the “Preliminary and General Charges.”  

 

PS 7.4 Site instruction book 

 

A triplicate book, (A4 size), for site instructions/ inspections shall be made available for the 

Engineer and kept on the site at all times and only written instructions received from the 

Engineer are to be considered formal and binding. 

 

 

PS 8: FEATURES REQUIRING SPECIAL ATTENTION 

 

PS 8.1: Site maintenance 

 

During progress of the work and upon completion thereof, the site of the works shall be 

kept and left in a clean orderly condition. The contractor shall store materials and equipment 

for which he is responsible in an orderly manner, and shall keep the site free from debris 

and obstructions. 

 

PS 8.2: Testing and quality control 

 

The Contractor shall engage the services of a registered independent laboratory to be 

responsible for the testing of materials and quality testing of concrete; layer works and 

backfilling, to ensure that his works complies with the specifications (refer also to PS14). 

 

The testing frequency shall be in accordance with General Conditions of Contract. The 

Engineer will not approve any works prior to assessing the test results being submitted as 

specified. 

 

No separate payment will be made for such testing, the cost of which will be deemed to be 

included in the contractor’s tendered rates for the items of work that require testing in 

accordance with the specifications. 

 

A provisional sum is provided in the Schedules for the sole use by the Engineer to cover 

the cost of acceptance tests only. 

 

The Tenderer shall take notice that his rates shall include all testing required in terms of 

Sub-Clause 7 of the Standardized Specifications of SABS 1200.  The Contractor shall carry 

out all check and control tests as specified and the results shall be forwarded to the Engineer 

for evaluation. 

 

The analysis of test results will not be done by statistical analysis.  Individual tests shall 

pass the minimum specified requirements (and not average). 

 

The construction test results of all the testing carried out by or on behalf of the Contractor 

shall be submitted to the Engineer.  In the event that the Contractor is not forthcoming with 

the test results, the Engineer shall have the right to demand copies of the test results from 

the testing laboratory and/or specialist, irrespective whether the tests pass or fail the 
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specified standards.  Should the Contractor’s test results not be submitted within 3 days of 

the request, the Engineer shall have the right to withhold the certificate of payment until 

such time when he has received the requested test results. 

 

At any stage, the Engineer may order independent control tests at his discretion to satisfy 

himself of the work executed. If the tests ordered by the Engineer pass the specified design 

requirement, the Client shall reimburse the Contractor.  If the test results fail the 

requirement, accordingly Contractor shall pay for the tests and he shall rectify the 

unsatisfactory work to specified standard.  Only once the re-testing ordered by the Engineer 

provides proof of workmanship of specified standard shall the Client reimburse the 

Contractor.  

 

Should the Contractor fail to reimburse the independent laboratory and/or the specialist for 

the tests that have failed within the stipulated period of payment, the Engineer shall have 

the right to claim the monies due to the independent laboratory and/or specialist with his 

professional fee account.  On receipt of the monies the Engineer shall reimburse the 

laboratory and/or the specialist.  The monies paid together with a 10% (ten percent) 

handling fee shall be deducted from the Contractor’s next progress claim. 

 

Typical tests to be carried out during the duration of the contract are: Concrete cube tests 

which are to be taken in lots of six (6) from each concrete operation or 50m³ concrete 

placed, whichever is less. Cubes to be submitted to an approved materials laboratory for 

testing (3 cubes each for 7 and 28 day testing respectively), pressure test on water lines and 

rising mains, air and mirror tests on sewer lines and on borrow material – CBR, Mod 

AASHTO, sieve analysis, indicator tests and standard of compaction on bedding, fill, 

backfill and all earthwork layers. 

 

PS 8.3: Facilities for other Contractors 

 

In addition to the requirements of clause 21 of the General Conditions of Contract, the 

contractor must make allowances for any other possible contractors on the site.  This may 

involve adapting his program to accommodate the work of other contractors and ensuring 

access to their sites along prescribed routes over the site of this contract.  (Refer to PS 2).  

No claims will be entertained due to the contractors not liaising and causing delays to each 

other’s work. 

 

PS 8.4: Subcontractors 

 

In addition to the requirements of clause 8 of the General Conditions of Contract, the 

contractor shall be responsible for works carried out by any subcontractor on his behalf.  

The engineer will not liaise directly with such subcontractors.  Problems related to 

payments, programming, workmanship, etc, shall be the concern of the contractor and the 

subcontractor and the engineer will not become involved. 

 

The Contractor shall state in his Tender, which sub-contractors he intends to employ for 

any of the specialized works.  The client reserves the right, to accept or reject the specialized 

sub-contractor if previous work was of an unsatisfactory standard. 
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PS 8.5: Access to properties 

 

The contractor shall organize the works to cause the least possible inconvenience to the 

public and to the property owners adjacent to or affected by the work. If, as a result of 

restricted road reserve widths and the nature of the works, and the construction of bypasses 

is not feasible, construction shall be carried out under traffic conditions to provide access 

to erven and properties. 

 

PS 8.6: Site maintenance 

 

Access to adjacent residential areas and access to individual houses shall be maintained at 

all times. 

 

Electricity and water-supply interruptions in existing residential areas shall be kept to a 

minimum.  The engineer’s approval shall be obtained prior to such interruptions and 

residents shall be notified in writing at least 24 hours but not more than 48 hours in advance.  

Supplies shall be normalized by 16:00 on the same day. 

 

PS 8.7 Existing Services 

 

The Contractor is to check the site for existing services, mark these services and ensure 

proper protection of these services during construction. Contractor is to liaise with the local 

authority regarding the location/ relocation of existing services.  

 

PS 8.8 Care, Damage and Protection 

 

When locating any services the Contractor must take extreme care to avoid damage.  The 

repair of all damaged existing services will be to the account of the Contractor. 

 

PS 8.9 Requirements for Temporary Works 

 

Any excavation or spoiled material (dumps) that may, in the opinion of the Engineer, be a 

danger to the public or its property must be barricaded in such a way that no accidents or 

damages will occur to either. Two strategically placed warning lights must be placed at the 

barricaded site to warn the public during the night. 

 

PS 8.10 Safety requirements 

 

The Contractor’s attention is drawn to the safety on the site.  Public will have access to 

most of the terrain whilst the works are in progress.  The Contractor shall be responsible 

for the safety on the site at all times and he shall adhere to the laws and bylaws as well as 

the safety regulations.  Works in progress shall be barricaded and warning signs erected  

as required by the law. 

 

PS 8.11 Occupational Health and Safety Act 

 

All Occupational Health and Safety Act regulations pertaining to the work being carried 

out must be adhered to.  The Contractor’s employees and sub-contractor’s (including their 

employees) shall at all times be supervised by a competent supervisor appointed in writing 
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in terms of Reg. 11.1 of the General Safety Regulations of the Occupational Health and 

Safety Act and made aware of his responsibilities. 

 

PS 8.12: Opening up and closing down borrow pits  

 

Measurement and payment for opening up, testing, excavating, stockpiling, loading, 

transporting for the free haul distance and closing down designated borrow pits, including 

the removal and stockpiling of overburden and restoration of the site, shall be deemed to be 

included under the rate for the import to fill.  The borrow pit will be considered a 

commercial source and the rate shall thus be all-inclusive.  This item applies to all borrow 

material required under this contract.  It is up to the decision of the Contractor whether this 

will be suitable. The contractor is to make his own arrangements for the provision of 

required material from borrow pits. 

 

PS 9: CERTIFICATES OF PAYMENT 

 

The statement to be submitted by the contractor in terms of clause 49 of the General 

Conditions of Contract shall be prepared in accordance with the standard payment 

certificate prescribed by the engineer. 

 

All costs for the preparation and submission of the statement shall be borne by the 

contractor. 

 

PS 10:  CONSTRUCTION IN RESTRICTED AREAS 

 

Working space is sometimes restricted. The construction method used in these restricted 

areas largely depends on the contractor’s plant.  However, the contractor must note that 

measurement and payment will be according to the specified cross-sections and dimensions 

irrespective of the method used, and that the rates and prices tendered will be deemed to 

include full compensation for difficulties encountered while working in restricted areas. 

Neither extra payment nor any claim for payment due to these difficulties will be 

considered. 

 

The contractor must note that access to the site must be maintained at all times.  

 

PS 11: DRAWINGS 

 

All information in the possession of the contractor that is required by the engineer’s 

representative to complete the as-built drawings must be submitted to the engineer’s 

representative before a certificate of completion will be issued. 

 

Only figured dimensions shall be used and drawings shall not be scaled unless permitted 

by the engineer.  The engineer will provide the dimensions that may have been omitted 

from the drawings. 

 

PS 12: SAMPLES 

 

Materials or work that does not conform to the approved samples, submitted in terms of 

Clause 26 of the General Conditions of Contract, will be rejected.  The engineer reserves 
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the right for the submission of samples for tests to ensure that the material represented by 

the sample meets the specification requirements. 

 

PS 13:  NOTICES, SIGNS, BARRICAGES AND ADVERTISEMENTS 

 

Notices, signs and barricades, erected in terms of clause 34 of the General Conditions of 

Contract, as well as advertisements may be used only if approved by the engineer.  The 

contractor shall be responsible for their supply, erection, maintenance and ultimate removal 

and shall make provision for this in his tendered rates. 

 

The engineer has the right to have any sign, notice or advertisement moved to another 

position or to have it removed from the site of the works should it in any way prove to be 

unsatisfactory, inconvenient or dangerous to the general public. 

 

The civil contractor will be required to provide one (1) construction name board as detailed, 

the cost of which shall be included in the rates tendered under item PSAD 3.1 of section 

1200A. 

 

PS 14:  WORKMANSHIP AND QUALITY CONTROL 

 

The onus to produce work that conforms in quality and accuracy of detail to the 

requirements of the specifications and drawings rests with the contractor, and the contractor 

shall, at his own expense, institute a quality-control system and provide experienced 

engineers, foremen, surveyors, materials technicians, other technicians and technical staff, 

together with all transport, instruments and equipment to ensure adequate supervision and 

positive control of the works at all times. 

 

The cost of supervision and process control, including testing carried out by the contractor, 

will be deemed to be included in the rates tendered for the related items of work. 

 

The contractor’s attention is drawn to the provisions of the various standardized 

specifications regarding the minimum frequency of testing required.  The contractor shall, 

at his own discretion, increase this frequency where necessary to ensure adequate control. 

 

On completion and submission of every part of the work to the engineer for examination, 

the contractor shall furnish the engineer with the results of the relevant tests, measurements 

and levels to indicate compliance with the specifications. 

 

In addition to the above quality control the contractor shall engage the services of an 

registered/ approved independent laboratory for the testing of materials and quality testing 

to ensure that his work complies with the specifications (refer to PS 8.2). 

 

 

 

PS 15:  EXTENSION OF TIME DUE TO ABNORMAL RAINFALL 

 

Provision has been made for extension of time due to abnormal climatic conditions as per 

Special Conditions of Contract.  Refer to clause SCC 50(5) of this document. 
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PS 16: SPOIL MATERIAL 

 

No indiscriminate spoiling of material is permitted.  Surplus or unsuitable materials shall 

be spoiled at a site provided by the contractor and approved by the Engineer or his 

representative.  This site shall be approved by the local authority and the spoiling shall 

comply with the applicable statutory and municipal regulations.  No haulage will be paid 

for the spoiling of any material.  The price for haulage should therefore be included in the 

tendered rate. 

 

PS 17:  NON-WORKING DAYS 

 

The contractor shall not work on the statutory public holidays as gazetted and as set out in 

the appendix to the tender. 

 

PS 18:  TRANSPORT OF MATERIAL 

 

All costs for transporting materials, including hauling, shall be included in the applicable 

tendered rates.  All references in the specifications to transport, overhaul and haul distances 

shall be deleted irrespective of whether or not the deletion is included in these project 

specifications. 

 

Overhaul will not be paid on this contract, all haul will be regarded as free haul. 

 

PS 19: NOMENCLATURES 

 

Any reference to a South African law in the contract documents shall be read as a reference 

to the equivalent law of the Republic of Namibia. 

 

PS 20: LABOUR REQUIREMENTS AND SAFETY OF WORKMEN 

 

The entire works shall be carried out in accordance with the requirements of all relevant 

Government Acts and Regulations.  The Contractor shall not enter or work on, in or in close 

proximity of any existing structure, pump station, sump, manhole and such like without 

obtaining the prior permission of the Engineers.  The Contractor shall provide suitable and 

safe access in form of ladders, gangways, etc. to all parts of the works as 

may be required for construction purposes of for inspection by the Engineer. 

 

The Contractor shall take precautions to ensure the safety of his employees and other 

persons on the site of the works.  All precautions shall be taken to protect workmen from 

falling material and other dangers whilst carrying out duties.  Shafts and trenches shall in 

every way be kept safe for persons working therein. 

 

Labour intensive construction methods shall be used throughout the contract where 

possible, contractor is urged to use local labourers. Mechanical excavation of pipe 

trenches will only be allowed if motivated properly and approved in writing by the 

Engineer.  The Contractor shall abide by the relevant laws governing the employment and 

accommodation of labour.  All arrangements affecting his labour force shall be the sole 

responsibility of the Contractor. 

 



Section V- Employer’s Requirements 47 

PS 21: APPLICABLE STANDARDIZED SPECIFICATIONS 

 

 

For the purpose of this Contract the following standardized specifications and particular 

specifications shall apply: 

 

SABS 1200 A      : General (1986) 

SABS 1200 AA     : General (Small Works), 1986 

SABS 1200 AB     : Engineer's Office (1986) 

SABS 1200 C (as amended) :      Site Clearance (1980) 

SABS 1200 D (as amended)   : Earthworks (1988) 

SABS 1200 DA (as amended) : Earthworks (Small Works), 1988 

SABS 1200 DB     : Earthworks (Pipe Trenches), 1989 

SABS 1200 DM     : Earthworks (Road, Subgrade), 1981 

SABS 1200 GA     : Concrete (Small Works), 1982 

SABS 1200 L          : Medium pressure pipeline (1983) 

SABS 1200 LB       : Bedding (Pipes), 1983 

SABS 1200 LD       : Sewers (1982) 

SABS 1200 LF        : Erf connections (1983) 

SABS 1200 H          : Structural Steelwork (1990) 

SABS 1200 HA     : Structural Steelwork (Sundry Items), 

  1990 

SABS 1200 HC  : Corrosion Protection of Structural  

    Steelwork (1988) 

SABS 1200 M  : Roads (General), 1996 

SABS 1200 ME  : Subbase (1981) 

SABS 1200 MF  : Base (1981) 

 

 

PS 22: FINAL QUANTITIES 

 

It is of utmost importance to this project that the final contract amount is no higher than the 

awarded contract total. 

 

Please therefore note the following in regard of the schedule of quantities and the 

contingency sum allowed: 

 

a. The quantities given in the schedule of quantities have been prepared in accordance 

with the standard system of measurement of civil engineering quantities as published 

by the South African Institution of Civil Engineers. In accordance with this system 

some quantities may be re-measured as the work progresses. 

 

b. No payment will be made in any certificate on any item where the re-measured 

quantity exceeds the tendered quantity given in the document until the client has 

agreed to the increase in writing. 

 

c. Should the appointed contractor become aware that any quantity when re-measured 

may exceed that in the Bill of Quantities the onus rest on him to report it to the 

employer or his representative at the earliest opportunity and before the work which 

exceeds the tendered quantity is conducted. 
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d. The appointed contractor shall not conduct any day works, additional works or 

variations without first agreeing in writing regarding the scope and value of such 

works with the employer. 

 

No payment will be made for such works in any certificate unless the above is in place 

and the works have been conducted. 

 

e. Should the appointed contractor become aware that any work is required that is not 

included in the tender the onus rests on him to report it to the employer or his 

representative at the earliest opportunity so that approval may be gained from the 

employer before such work is conducted. 

PS 23:  ORDERING OF MATERIALS 

 

The quantities set out in the schedule of quantities have been carefully determined from 

calculations based on data available at the time and should therefore be considered to be 

approximate quantities only. Before ordering materials of any kind the contractor shall check 

with the engineer whether or not the scope of the work for which the materials are required 

is likely to change substantially.  No liability or responsibility whatsoever shall be attached 

to the employer for materials ordered by the contractor except when ordered in accordance 

with written confirmation issued by the engineer. 

PS 24:  SURVEY PEGS AND BEACONS 

 

The contractor shall take proper care not to disturb or destroy property beacons, 

trigonometrical survey beacons or setting-out beacons.  Before commencing the operations 

the Contractor shall locate and mark all survey pegs and beacons and shall immediately 

submit a written report in duplicate, listing any missing or damaged pegs and beacons, to 

the Engineer’s Representative, who shall verify the facts and return a countersigned copy 

for the report to the Contractor.  The Contractor will be held responsible for the replacement 

by a registered Land Surveyor of all beacons and pegs found damaged or missing on 

completion of the Works which were not reported as such by the Contractor before 

commencing operations.  The cost of replacing all beacons that are disturbed or destroyed 

during the course of the contract shall be borne by the contractor 

Survey records of beacons, benchmarks, etc., replaced, shall be submitted to the Engineer. 

 

Bench marks will be pointed out by the Engineer on site.  The Contractor is responsible for 

the setting out of the Works and no separate payment will be made therefore as the cost 

involved for the setting out of the Works is deemed to be included in the tendered sum for 

the item “Contractual Requirements” in Section 1 of the Schedule of Quantities.  The 

Contractor shall also ensure that no survey beacons, erf pegs and benchmarks are covered 

up or disturbed. 

 

PS 25:  TRENCHES 

 

Trenches may not be left open during the builders’ holidays, or at night, unless with written 

permission from the Engineer.  Generally the length of open trench open prior to pipe laying 

will be limited to 600 meters maximum, unless authorized by the Employer. 
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4.3     PORTION 2: VARIATIONS TO REQUIREMENTS OF  SPECIFICATIONS 

 

The following variations and additions to the SABS standardized specifications referred to 

in the clause given in portion 1 above, apply to this contract. The prefix PS indicates an 

amendment to SABS 1200. The letters and numbers following these prefixes respectively 

indicate the relevant standardized specification and clause numbers in SABS. 

 

The prefix “PS” indicates Particular Specifications, which are additional to SABS 1200 

standardized specifications. 

 

PSA   GENERAL  

         (Applicable to SABS 1200 A) 

 

PSA 3 Materials 
 

PSA 3.1 Quality of materials        

Add to the Sub-Clause: 

 

No used or recycled material may be used in the Works unless expressly authorized by the 

Engineer.  

 

Materials bearing the SABS or BS mark will not be subjected to tests to determine whether 

they comply with the relevant specifications.  The Engineer may in his discretion require 

any material not bearing such mark to be tested in accordance with the relevant 

specifications; should he do so the Contractor shall arrange for such tests to be carried out 

at the Contractor’s cost by the South African Bureau of Standards or other approved body.

  

 

Add the following sub-clause: 

PSA 3.3 Delay due to supply of materials        

 

Add the following new sub-clause: 

The Contractor shall ensure that the work is not delayed, due to the lack of materials on the 

site of the works, by placing orders with suppliers for the materials required under this 

contract timeously. 

 

The Contractor shall, by producing copies of written orders or written enquiries for supplies, 

prove to the satisfaction of the Engineer that any delay occasioned by non-availability of 

materials has been caused by the inability of suppliers to supply and not by his own lack of 

timely ordering or lack of exhaustive enquiry for supplies, before any extensions of the 

contract time will be allowed due to such delays. 

 

 

Add the following sub-clause: 

 

PSA 3.4 Ordering of materials   

 

The quantities set out in the schedule of quantities have been carefully determined from 

calculations based on data available at the time and should therefore be considered to be 

approximate quantities only.  Before ordering materials of any kind the contractor shall 
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check with the engineer whether or not the scope of the work for which the materials are 

required is likely to change substantially.  No liability or responsibility whatsoever shall 

be attached to the employer for materials ordered by the contractor except when ordered in 

accordance with written confirmation issued by the engineer. 

 

PSA 4 PLANT 
 

PSA  4.2 Contractor’s Office, Stores and Services 

  

The extent of the Contractor’s camp shall be restricted to the area allocated by the Engineer. 

 

No housing is available for the Contractor’s employees and the Contractor shall make his 

own arrangements to house his employees off site and to transport them to site. 

 

The Contractor will be required to provide for his own facilities, for example, fence and a 

shed within this yard for storage of all material and plant.  The cost of providing and 

removing of the fence and shed etc.  shall be paid for under provision of facilities on site 

and removal of site establishment respectively. 

 

PSA 4.3 Suitability of Constructional Plant       

 

Add the following new sub-clause: 

If the Engineer considers that any constructional plant in use is in any way inefficient or is 

inadequate in capacity to complete the Works properly or on time, he shall have the right 

to call upon the Contractor to provide such additional plant or equipment as may be required 

to meet the needs of the works. 

 

 

PSA 5 CONSTRUCTION 
 

PSA 5.2 Watching, barricading, lighting and traffic crossings   

  

 

Add the following: 

 

The Contractor shall be responsible for the protection of persons, animals, vehicles and 

property from injury or damage by reason of the works, and shall employ compete 

watchmen and guard the works both by day and by night. 

 

All poles and warning notices shall be clearly marked by means of an approved reflecting 

material. 

PSA 5.4 Protection of overhead and underground services 

 

Replace the heading and the contents of this sub-clause with the following: 

 

“PSA 5.4 Location and protection of existing services” 

 

 

PSA 5.4.1 Location of existing services 
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It is the responsibility of the Contractor to find the exact position of existing services.  The 

relocation of these will require coordination between the contractor and the relevant 

authorities, which is the contractor’s responsibility. 

  

The Contractor is to search for the existing services with hand excavation. Any damage 

done to the existing services must be repaired at the expense of the Contractor, and must be 

repaired as soon as possible, and may under no circumstances be left in a damaged from 

overnight. 

 

Before underground or excavation work is carried out, the contractor shall ascertain the 

presence and position of all services likely to be damaged or interfered with by his activities.  

He shall obtain up-to-date plans from the engineer for this purpose, showing the position of 

services in the area where he intends to work.  As services can often not be reliably located 

from such plans, the contractor shall determine the exact position of such services by means 

of suitable detecting equipment and afterwards by careful hand excavation where necessary 

in order to expose the services at the positions of possible interference by his activities.  

This procedure shall also be followed in respect of services not shown on the plans but 

believed to be present. 

 

All such services, the positions of which have been located at the critical points, shall be 

designated as ‘known’ services and their positions shall be indicated on a separate set of 

drawings, a copy of which shall be furnished to the engineer. 

While he is occupying the site, the contractor shall be liable for all damage caused by him 

to known services as well as for consequential damage, whether caused directly by his 

operations or by the lack of proper protection. 

 

PSA 5.4.2 Protection during construction 

 

The contractor shall exercise all the necessary care to prevent damage to known services 

during construction operations.  Major excavating equipment and other plant shall not be 

operated dangerously close to these services.  Where necessary, excavation in close 

proximity to these services shall be carefully carried out with suitable hand tools, excluding 

picks wherever their use could damage the services.  No additional payment  

will apply to such more difficult work. Services left exposed shall be suitably protected 

from damage. 

 

PSA 5.4.3 Alterations and repairs to existing services 

 

Unless the contractor is clearly specified or ordered, the contractor shall not carry out 

alterations to existing services.  When this is necessary, the contractor shall inform the 

engineer, who will either make arrangements for such work to be executed by the owner of 

the service, or instruct the contractor to make such arrangements himself. 

 

When existing services are damaged by the contractor, he shall immediately inform the 

engineer, or when this is not possible, the relevant authority, and obtain instructions as to 

who should carry out repairs.  In urgent cases the contractor shall take the necessary steps 

to minimize damage to and interruption of the service.  No repairs of telecommunication 

cables or electric power lines and cables shall be attempted. 
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The employer will accept no liability for damages due to a delay in having such alterations 

or repairs effected.  The contractor shall provide all reasonable opportunity, access and 

assistance to persons carrying out alterations or repairs of existing services.” 

 

PSA 5.7 Safety          

 

Add to the Sub-Clause: 

 

All work and particularly work carried out in the proximity of buildings, bridges, tanks or 

other structures shall be carried out in conformance with the relevant regulations. 

 

The Contractor shall make available for the duration of the contract safety helmets, 

gumboots and any other necessary safety equipment for sole use by the Engineer and his 

representative(s). 

 

PSA 6: TOLERANCES 

 

Add the following sub-clause: 

 

“PSA 6.4: General” 

 

No guarantee is given that the full specified tolerances will be available independently of 

each other, and the contractor is cautioned that the liberal or full used of any one or more 

of the tolerances may deprive him of the full or any use of tolerances relating to other 

aspects of the work. 

Except where the contrary is specified or when clearly not applicable, all quantities for 

measurement and payment shall be determined from the ‘authorized’ dimensions.  These 

are specified dimensions or those shown on the drawings or, if changed, as finally 

prescribed by the engineer, without any allowance for the specified tolerances.  Except if 

otherwise specified, all measurements for determining quantities for payment will be based 

on the ‘authorized’ dimensions. 

 

When the work is not constructed in accordance with the ‘authorized’ dimensions plus or 

minus the tolerances allowed, the engineer may nevertheless, at his sole discretion, accept 

the work for payment.  In such cases no payment shall be made for quantities of work or 

material in excess of those calculated for the ‘authorized’ dimensions, and where the actual 

dimensions are less than the ‘authorized’ dimensions minus the allowed, quantities for 

payment shall be based on the actual dimensions as constructed.” 

 

 

 

PSA 7: TESTING 

 

PSA 7.1.1: Checking 

 

Replace the last sentence with the following: 

 

“The contractor shall obtain the services of an independent testing laboratory at his own 

expense (refer to PS 8 in portion 1 of the project specifications) to carry out the checks 

prescribed in the various standardized specifications.” 
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PSA 7.1.2: Standard of finished work not to specification 

 

Replace the words “Where the engineer’s checks reveal …” with “Where the checks by the 

approved laboratory reveal….” 

 

PSA 7.2: Approved laboratories 

 

Add the following: 

“The independent laboratory used by the contractor and approved by the engineer shall also 

be deemed an approved laboratory.” 

 

PSA 8 MEASUREMENT AND PAYMENT 

 

PSA 8.1.2: Preliminary and general items or section 

 

PSA 8.1.2.2:  Tendered sums 

 

Replace the contents of this subclause with the following: 

“The contractor’s tendered sums under items  8.3 and  8.4 shall collectively cover all 

charges for 

 

- risks, costs and obligations in terms of the general conditions of contract and of this

 standardized specification, except where provision is made in these project 

 specifications to cover compensation for any of these items 

- head-office and site overheads and supervision 

- profit and financing costs 

-  expenses of a general nature not specifically related to any item or items of 

 permanent or temporary work 

- providing facilities on site for the contractors personnel, including offices, storage 

facilities workshops, ablutions, for providing services such as water, electricity, 

sewerage, sewage and rubbish disposal, for access roads and all other facilities 

required, as well as for the maintenance and removal on completion of the works of 

these facilities and the cleaning-up of the camp site on completion of  the 

works 

- providing facilities for the engineer and his staff as specified in SABS 1200 AB and 

 in these project specifications.” 

 

 

 

 

PSA 8.2.1:  Fixed-charge and value-related items 

 

Replace the contents of this sub-clause with the following: 

 

“Payment of fixed charges in respect of item 8.3.1 will be made as follows: 

 

80% of the sum tendered will be paid when the facilities have been provided and approved.  

The remaining 20% will be paid when the works have been completed, the facilities have 

been removed and the camp site has been cleared and cleaned. 
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Payment for the sum tendered under item 8.3.2. will be made in three separate instalments 

as follows: 

(a) The first instalment, which is 40% of the sum, will be paid when the contractor 

has fulfilled all his obligations to date under this specification, the  

general conditions of contract and the special conditions of contract, and when 

the value of work certified for payment, excluding materials on site and 

payments for preliminary and general items, is equal to not less than 5% of the 

total value of the work listed in the schedule of quantities. 

 

(b) The second instalment, which is 40% of the sum, will be made when the amount 

certified for payment, including retention monies but excluding this second 

instalment, exceeds 50% of the tender sum. 

 

(c) The final payment, which is 20% of the sum, will be made when the amount 

certified for payment, as completed and the contractor has fulfilled all his 

obligations to date under this specification, the general conditions of contract 

and the special conditions of contract. 

 

Should the value of the measured work finally completed be more or less than the tender 

sum, the sum tendered under item 8.3.2 will be adjusted up or down in accordance with the 

provisions of clause 53 of the general conditions of contract, and this adjustment will be 

applied to the third instalment.  No adjustment will apply to item 8.3.1 in respect of 

variations in the value of the work done or the finally authorized time for completion.” 

 

PSA 8.2.2:  Time-related items 

 

Replace the contents of this subclause with the following: 

 

“Subject to the provisions of subclause 8.2.3 and 8.2.4, payment under item 8.4.1 (time 

related item) will be made monthly in equal amounts, calculated by dividing the sum 

tendered for the item by the tendered contract period in months, provided always that the 

total of the monthly amounts so paid for the item is not out of proportion with the progress 

of the work as a whole. 

 

Should the engineer grant an extension of time for completion of the works, the contractor 

will be entitled to an increase in the sum tendered for the time-related item, which increase 

shall be in the same proportion to the original tendered sum as the extension of time is to 

the original time for completion of the works. 

 

Payment of such increased amounts will be deemed full compensation for all additional 

time related preliminary and general costs due to the circumstances pertaining to the 

extension of time granted.” 

 

PSA 8.3:  Scheduled fixed-charge and value-related items 

 

Replace the items with the following: 

 

PSA 8.3:  Fixed-charge and value-related items     Unit:  
Sum 
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PSA 8.6: Prime cost items      

 

Replace this item with the following: 

 

PSA 8.6:  Prime cost sums:    

(a) Additional tests required by the Engineer   

Unit: PC Sum 

(b) Charge required by contractor on subitem (a) above    

 Unit: % 

(c)  

The prime cost sum provided under subitem (a) in the schedule of quantities will be paid in 

accordance with subclause 48 (2) of the general conditions of contract. 

 

PSA 8.8.4:   Location and protection of existing services: 

 

Replace 8.8.4(c) with the following: 

 

PSA 8.8.4.(c): Hand excavation necessary for locating and exposing existing services 

in all material 

 

(a) In roadways         

 Unit:  m³ 

(b) In all other areas        

 Unit:  m³ 

 

The rates shall cover the cost of excavating by means of hand tools within authorized 

dimensions for all precautionary measures to protect the services from damage during 

excavation and backfilling, and for subsequent backfilling and compacting.   

 

Compaction of material in all areas except in roadways shall be to 93% if the modified 

AASHTO density. 

 

The rate for hand excavation in roadways shall include compensation for compacting  

excavated or selected backfill material to 95% of modified AASHTO density.  Reinstating 

layerworks and surfacing shall be measured and paid for under SABS 1200 DB. 

 

The tendered rates shall also include for keeping excavations safe, for dealing with surface 

and subsurface water, for removing surplus excavated material from the site, for 

transporting all material within the full haul distance, and for supplying adequate 

supervision during both excavation and backfilling operations. 

 

Replace 8.8.4(b) with the following: 

 

PSA 8.8.4.(b): Machine excavation necessary for locating and exposing  

existing services in all material:  

 

Unit:  m³ 

 

Where existing services were found to be situated more than two meters below ground level 

and where such positions have been verified physically on site, the contractor is allowed to 
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perform machine excavation up to 500 mm above the existing services, where after hand 

excavation will be compulsory.  The responsibility, however, still rests with the contractor 

to ascertain himself of the exact depth and should any underground services be damaged 

during machine or hand excavation, the repair work will be the contractor’s responsibility.” 

 

Add the following sub-clause: 

 

PSA 8.9:  Accommodation of traffic:       

Unit:  Sum 

 

The tendered sum shall include full compensation for the accommodation of traffic and the 

construction and maintenance of bypasses, including existing roads used as bypasses, 

during the construction period.  It shall also include full compensation for traffic control, 

traffic signs and , where necessary, communications equipment to regulate traffic, for the 

construction of temporary drainage works, for the maintenance of drainage works, 

arrangements for moving services, attending to traffic problems, and complying with the 

requirements of the Road Traffic Ordinance and the relevant local authorities.   

 

The contractor must keep in mind that the present entrance must be maintained throughout 

and has to remain operational during the work to be carried out.  All work on the above 

must be included in the tendered rate. 

 

Payment shall be made in equal monthly instalments. 

 

PSAB ENGINEER’S OFFICE 

  (Applicable to SABS 1200 AB) 

 

PSAB 3 MATERIALS    
 

PSAB 3.1 Name boards   

 

In the third line delete and substitute “The Association of Consulting Engineers of Namibia” 

 

 

PSAB 3.2 Office Building(s)   

 

Replace with: 

No office is required for the engineer. 

 

PSAB 4 PLANT     
 

PSAB 4.1 Telephone    

 

Delete the Sub-Clause and substitute the following: 

The Contractor shall, subject to availability from Telecom Namibia, arrange for the 

installation of a telephone, cell or regular communication for the use of the Engineer or his 

representative. 

 

PSAB 5 CONSTRUCTION  
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Add the following sub-clause: 

 

PSAB 5.6 Survey Equipment  

  

The Contractor shall provide the following survey equipment on the Site from the 

commencement to the completion of the Works, for the use by the Engineer: 

 One automatic level. 

 One levelling staff (5 m long, 1 cm gradations) 

 One 100 m stilon tape 

 One 25 m stilon tape 

 Steel pegs in sufficient quantities as required 

 

The Contractor shall keep the equipment continuously insured against any loss, damage or 

breakage and he shall indemnify the Engineer and the Employer against any claims in this 

regard. 

 

The contractor shall ensure that the equipment is kept in clean and good condition at all 

times, sufficient for the accurate measuring required by this contract. 

 

Payment for the above shall be deemed to have been included in the rate for Facilities 

required by the Engineer. 

SITE CLEARANCE 

 (Applicable to SABS 1200 C) 

PSC 3: MATERIALS 
 

PSC 3.1: Disposal of material 

 

Add the following: 

 

“The contractor shall obtain his own dumping sites for the disposal of material and all 

transport costs shall be included in the rates tendered for site clearance.  The dumping site 

shall be pointed out to and approved by the engineer prior to any material being disposed.” 

 

PSC 5: CONSTRUCTION 
 

PSC 5.2: Cutting of trees; 

PSC 5.2.3: Preservation of trees; 

PSC 5.2.3.2:Individual trees; 

 

Replace the last sentence with the following: 

 

“An amount of N$1 500.00 will be deducted from monies due to the Contractor as a penalty 

for every tree that is damaged or removed unnecessarily.” 

 

PSC 5.5: Re-clearing of vegetation 

 

Add the following: 
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“When areas have to be cleared on the written instructions of the engineer, such re-clearing 

shall be carried out at the contractors own cost and the contractor is therefore advised not 

to clear the areas too soon.” 
 

Add the following sub-clause: 

 

PSC 5.9: Existing fences: 

 

Where the pipeline route crosses an existing fence, a section of fencing not exceeding 10.0 

m in length may be removed temporarily during construction and thereafter reinstated to a 

condition not worse than the original as soon as the pipeline has been installed and 

backfilled in the immediate vicinity of the crossing.  For the period while the existing fence 

is dismantled, the Contractor shall erect, at the end of each days operations, a temporary 

fence to close the gap in the existing fence.  

PSC 8: MEASUREMENT AND PAYMENT 

 

PSC 8.2.1: Clear and grub 

 

Replace the first line with the following: 

 

“The area designated by the engineer to be cleared and grubbed will be measured in square 

meter to the nearest square meter or,” 

 

PSD:     EARTHWORKS  

                   (Applicable to SABS 1200 D) 

 

PSD 3:  MATERIALS 

 

PSD 3.1.1:  Method of classifying  

 

Add the following: 

 

The contractor shall immediately inform the engineer if and when the nature of the material 

being excavated changes to such an extent that a new classification is warranted for further 

excavation.  Failure on the part of the contractor to advise the engineer in good time shall 

entitle the engineer to reclassify, at his discretion, such excavated material. 

 

 PSD 3.3:   Selection 

 

Add the following subclasses: 

"PSD 3.3.3:  Selection in borrow pits and excavations 

 

Approval of a borrow area for a certain purpose does not necessarily mean that all the 

material in that area is suitable for the specified purpose. What it does mean is that the 

borrow area contains some suitable material. The onus shall rest on the contractor to ensure 

that only material that is indeed suitable is removed and used for the specified purpose. 
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Approval or designation of the material in a particular borrow pit or excavation for a 

particular purpose does not imply that all the material in the borrow pit or excavation is 

suitable for that purpose or should be used for that purpose. The contractor shall select 

suitable material from that source, discard unsuitable material and reserve material for other 

purposes as necessary.  When required and as ordered by the engineer, material shall be 

stockpiled for later use. 

 

When the contractor has to select excavated material for a specific purpose, the above 

provisions relating to borrow areas shall apply. 

The contractor shall not waste or contaminate material that has been selected for a specific 

purpose. 

PSD 3.3.4: Commercial source 

 

For the purposes of this specification, a commercial source shall mean a source for material 

provided by the contractor, not the employer. The borrow pit located by the Contractor is 

thus classified as a commercial source. 

 

When the specification stipulate materials to be obtained from commercial sources, the 

contractor shall include in his prices for finding a source of suitable material, for making 

arrangements with owner of the source for procuring the material, for the payment of 

royalties, charges or damages, and for transporting material to the site regardless of the 

distance involved. No payment will be made for the removal of overburden or stockpiling 

at the commercial source and no extra over payment shall apply for excavating in 

intermediate, hard or boulder material." 
 

PSD 5 CONSTRUCTION 

 

PSD 5. 1. 1.3 Explosives 

 

The use of explosives is prohibited on this project. 

PSD 5.2  Methods and Procedures 

 

PSD 5.2.2.1:  Excavation for general earthworks and for structures  

 

Add the following: 

 

Where excavations have been carried below the authorized levels, the contractor shall 

backfill such excavations to the correct level with approved gravel compacted to 90% of  

modified AASHTO density or to the density, of the surrounding material. 

 

PSD 5.2.2.3: Disposal 

 

Add the following: 

 

"The contractor shall provide the necessary spoil sites, shall make the necessary 

arrangements with the owner of the site where the material is disposed of, and shall make 
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provision in his rates for all charges in this regard and for transporting the material 

regardless of the distance involved." 

PSD 7:  TESTING 

 

PSD 7.2:  Taking and testing of samples 

 

Replace the contents of this subclause with the following: 

 

"The contractor shall arrange with the approved laboratory to carry out sufficient tests on a 

regular basis as agreed between him and the engineer to determine whether the degree of 

compaction, and, where applicable, the quality of materials used, comply with the 

specifications and shall submit the results of these tests to the engineer in a form approved 

by him.  

 

The analysis of test results will not be done by statistical analysis.  Individual tests shall 

pass the minimum specified requirements. 

PSD 8 MEASUREMENT AND PAYMENT 

PSD 8.3.3.c.:  Restricted excavation 

 

Add the following sub-item: 

 

"Excavated for restricted excavation in all materials and use for backfill or dispose 

................Unit:m³ 

 

This item shall apply to hand excavation ordered by the Engineer or when the Engineer 

considers that, owing to circumstances, excavation by mechanical excavators is not 

practicable.  It shall not apply to hand excavation for trimming or finishing an excavation 

made by mechanical means. 

 

The tendered rate shall include full compensation for the additional cost of excavating by 

means of hand tools." 

PSDA: EARTHWORKS (SMALL WORKS) 

                   (Applicable to SABS 1200 DA) 

 

PSDA5:         METHODS AND PROCEDURES 

Add the following sub-clause: 
 

PSDA5.2.2.(h): Disposal of Excavated Material  

 

All surplus material and/or unsuitable material from bulk excavation shall be dumped in 

areas specified by the Engineer or at the approved dumpsite (see clause PSC-3.1). 
 

PSDA 5.1.3 Existing Services 

 

Add to the Sub-Clause: 
 

All existing services on the Site may not be shown on the Drawings or be visible on the 

Site.  The Engineer may order excavation by hand in order to search for and expose services.  
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An item has been included in the Schedule of Quantities to cover the cost of such work if 

so ordered by the Engineer. 
 

Where a service is damaged because of the Contractor's negligence, he shall be liable for 

the costs involved in the repair of the service and any other costs consequent upon the 

interruption of the damaged service. 
 

PSDA 5.2.1 Site Preparation 

 

Delete the last sentence and substitute: 
 

"Material so removed shall be disposed of by the Contractor to Sites designated by the 

Engineer". 
 

PSDA 5.2.2 Excavation 

 

Delete paragraph (f) of the Sub-Clause and substitute: 
 

(f) Borrow pits where and when ordered shall be so maintained that they do not become 

a danger to persons and livestock.  The necessary access shall be constructed to each 

site. Topsoil and overburden shall be stockpiled temporarily and, on completion of 

the work, returned to and spread over the area of the borrow pit in such a manner 

that the sides are graded 1:2 and the floor is self draining, or otherwise as directed.  

Any access constructed by the Contractor shall be scarified and the area reinstated. 
 

PSDA 5.2.3.2 Backfill of Unavoidable Over-Excavation in Boulder Formation 
 

Add new Sub-Clause: 

 

Upon completion of the excavation in boulder formation, the excavation is to be backfilled, 

in part or in total as instructed by the Engineer, with approved material obtained from other 

excavations or from borrow pits or with selected material compacted to achieve a 90% 

modified AASHTO density.  
 

 

 

 

PSDA 5.2.6.1  Freehaul 

 

Delete the wording of Sub-Clause 5.2.6.1 and replace with the following: 
 

All haul of material will be regarded as freehaul on this contract. 
 

No overhaul will be paid on this contract. 
 

 

PSDA 6 TOLERANCES 

PSDA 6.1 Degree of Accuracy  

Delete the Sub-clause and substitute: 
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The work shall, subject to Sub-Clause 6.2, be finished off within the limits of Degree of 

Accuracy II as set out in Sub-Clause 6.1 of SABS 1200 D. 
 

PSDA 6.2 Permissible Deviations 

Add the following permissible deviations for work to Degree of Accuracy II: 

6.2(a) 

1      + 300 mm 

2      + 100 mm 

3      +   50 mm 

4 From direction of slope   Nil 

Between 1/100 and 1/300  10% 

1/400 and flatter     5% 

6.2(b) 

1      + 35 mm 

2      + 50 mm 

3      + 50 mm 

4      + 15 mm 

6.2(c) 

1 Read "-2% +1%" in place of "+ 2%". 

PSDA 7 TESTING 

PSDA 7.2 Determination of Compaction  

Add to the Sub-Clause: 

 

Determination of the standard of compaction achieved shall be carried out in accordance 

with Standard methods of testing road construction materials published by the Department 

of Transport Division of National Roads, Publication TMH.1. 

PSDA 8 MEASUREMENT AND PAYMENT 

PSDA 8.1.1 Basic Principles 

 

Delete the third line of the first sentence and substitute: 

 

"material in backfilling, forming embankments, etc., including any necessary additional off 

loading, stock-piling and reloading and the cost of disposal of any" 

PSDB: EARTHWORKS (TRENCHES)  

                     (Applicable to SABS 1200 DB) 

PSDB 3: MATERIALS 

 

PSDB 3.5: Backfill materials 

 

Add the following paragraphs: 

 

“(c)  Cement-stabilised backfilling 

 

Backfilling shall be stabilized with 5% cement where directed by the engineer.  The 

aggregate shall consist of approved soil or gravel containing stones not bigger than 38 mm 
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and with a plasticity index not exceeding 10. 

 

The soil or gravel shall be mixed with 5% cement and shall be compacted in layers of 100 

mm thick to 90% of modified AASHTO density. 

 

(d) Soil-crete backfilling 

 

The aggregate for soilcrete shall be mixed with 10% cement and shall consist of approved 

soil or gravel containing stones not bigger than 38 mm and with a plasticity index not 

exceeding 10. 

 

The soil or gravel shall be mixed in a concrete mixer with the cement and enough water to 

require a consistency that allows the mixture to be placed with vibrators to fill all voids 

between the pipe and the sides of the trench.  Shuttering shall be used where necessary.” 

 

PSDB 3.6 Materials for Reinstatement of Roads and Paved Areas  
 

Add the following to the Sub-Clause: 

 

Material, excluding asphalt and bitumen construction, used in the reinstatement of 

roadways shall fall into the following relevant categories: 

 

(a) Foundation material recovered from the excavation of trenches across existing 

roadways which, if so instructed by the Engineer, shall be set aside and re-used as 

sub-base material. 
 

(b) New material which shall conform to the requirements of 

 

i) Clause 3.2.1 of SABS 1200 ME for the Subbase 

ii) Clauses 3.2 and 3.3 of SABS 1200 MF for the Base course 

iii) Clause 3.2.2 of SABS 1200 ME for the Gravel Wearing 

Course 

 

 

 

 

 

 

PSDB.5.1.3: Accommodation of traffic and access to properties 

 

Add the following to item (b): 

 

“The contractor shall at all times provide and allow pedestrian and vehicular access to 

properties within or adjoining or affected by the area in which he is working.  In this respect 

the contractor’s attention is drawn to clause 20 of the General Conditions of Contract.  The 

contractor shall at all times, wherever possible keep open and maintain all existing roads 

on or about the site that may be affected by his operations in connection with the contract, 

and he shall construct and maintain, to the satisfaction of the engineer, temporary access 

roads and steel or timber bridges over excavations in roads, pavements, entrances or access 

to properties.  Temporary pedestrian access bridges shall be at least 1,2 m wide and 
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temporary access bridges for vehicles shall be at least 3.6 m wide. All temporary access 

bridges shall be fitted with handrails as well as protective mesh fencing on both sides. 

 

On completion of the work, the contractor shall dismantle and remove all such temporary 

construction and reinstate these areas to their former condition.  Full compensation for 

providing access to properties, excluding temporary access bridges, shall be included in the 

rate tendered for item PSA 8.9.” 

 

Add the following subclause: 

 

PSDB.5.4: Excavation 

 

Add the following: 

“Trenches shall be of such a depth that the minimum cover the services shall be as indicated 

on the drawings.  At road crossings the minimum cover for all services shall be 1 000 mm.” 

 

PSDB.5.6: Backfill 

 

PSDB.5.6.3: Disposal of soft excavation material 

 

Replace the contents of this subclause with the following 

 

“Surplus excavated material from the trench shall be used as fill if suitable or shall be 

disposed of at an approved site provided by the contractor.” 

 

PSDB.5.7: Compaction 

 

Add the following: 

“Where pipelines cross existing gravel roads, backfilling shall be carried out as specified in 

subclause 5.7.2 and  payment therefore will be made under subitem 8.3.3.3.” 

 

 

 

PSDB.8: MEASUREMENT AND PAYMENT 

 

PSDB.8.3.2(b): Extra over item (a) above for: 

 

Add the following subitems: 

 

“ (3) Backfill stabilised with 5% cement where directed by the engineer   

 Unit:  m³ 

  (4)   Soilcrete backfill where directed by the Engineer     

 Unit:  m³ 
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The tendered rate for subitem (3) shall include full compensation for supplying the cement 

and for selecting, mixing, backfilling and compacting the stabilized material to 90% of 

modified AASHTO density. 

 

The tendered rate for subitem (4) shall include full compensation for supplying the cement 

and for selecting, mixing and placing the soilcrete as well as for the cost of shuttering if 

required.” 

 

 

PSDB.8.3.3.3: Compaction in road reserves 

 

Replace the heading of this sub-item with the following: 

 

“PSDB.8.3.3.3: Compaction in road crossing” 

 

Replace the sentence, “The volume will be measured as specified in 8.2.2, 8.2.3 and 8.3.3.1 

with the following: 

 

“In the case of gravel roads, the volume will be measured from the underside of the gravel 

wearing course to the top of the fill blanket, and in the case of bitumen roads, from the 

underside of the subbase to the top of the fill blanket. 

 

The rest of the trench shall be backfilled as specified in clauses 5.9.3, 5.9.4 and 5.9.5, as 

applicable, and payment will be made under item 8.3.6.1.” 

 

PSDB.8.3.3.4: Overhaul 

 

Delete this item. 

 

No overhaul will be paid for material in terms of this contract and costs for transporting 

material shall be included in the applicable tendered rates and amounts. 

 

Add the following: 

 

PSDB.8.3.8: Provision of temporary bridges for maintaining access to properties 

 

(a) Temporary pedestrian bridges …………………………………….Unit:  number 

(b) Temporary vehicular bridges …………………………………….. Unit:  number 

 

The unit of measurement shall be the number of temporary pedestrian and vehicular bridges 

actually provided in accordance with the Specifications. 

 

The tendered rates shall include full compensation for the supply, first installation, 

maintenance and final dismantling and removal of the temporary access bridges when no 

longer required, as specified in Subclause PSDB 5.1.3.  No distinction shall be made 

between temporary pedestrian and temporary vehicular bridges for payment purposes. 

 

PSDB.8.3.9: Moving of temporary bridges as necessary during contract: 

 

(a) Temporary pedestrian bridges ……………………………………… Unit:  number 
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(b) Temporary vehicular bridges ……………………………………………… 

 Unit: number 

 

The unit of measurement shall be sum charged by the contractor to move or relocate the 

bridges during the whole of the contract.  The number of relocations will not be paid for 

separately but the contractor will receive one lump sum figure for the total number of 

relocations. 

 

The tendered rates shall include full compensation for the total number of relocations. 

 

PSDM: EARTHWORKS (ROADS, SUBGRADE) 

                   (Applicable to SABS 1200 DM) 

PSDM 3:   MATERIALS 

PSDM 3.2.3:   Selected layer 

 

Replace the contents of this subclause with the following: 

 

The following requirements shall apply in respect of the selected layer/material/gravel 

wearing course/ capping material: 

 

(a) Unstabilized layers: 

 

(1) Gravel wearing course, Min CBR 45 at 95% MOD AASHTO 

(2) Selected Subgrade, Min CBR 15 at 95% MOD AASHTO 

PSDM 5:   CONSTRUCTION  

PSDM 5.2.2.3:  Use of material 

 

"(e)  Commercial sources 

 

The provisions of subclause PSD 5.2.2.5 of SABS 1200 D as amended shall apply." 

PSDM 5.2.3.2:  Removal of unsuitable ground 

Replace the second sentence of paragraph (a) with the following: 

 

"The excavated spaces shall then be backfilled with approved imported material compacted 

to the required density." 

 

 

Add the following sentence to paragraph (b): 

 

"Unsuitable excavated material will be paid for as cut to spoil." 

PSDM 5.2.3.3:  Treatment of roadbed 

 

Add the following: 
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“After reducing levels to roadbed level the top 150mm of subgrade is to be scarified and 

watered to the required O.M.C and then compacted to minimum 93% mod. AASHTO in 

the case of material other than sand, 100% in the case of sand.” 

PSDM 8:   MEASUREMENT AND PAYMENT 

 

"PSDM 8.3.17 Extra over items 8.3.4 and 8.3.5 for obtaining material from 

commercial sources  Unit: m³ 

 

The tendered rate shall include full compensation for the additional cost of finding a suitable 

source of material, for procuring the material and paying all royalties or other charges to 

the owner of the source, for transporting the material to the point of use regardless of the 

distance hauled and for excavating intermediate, hard or boulder material as required. 

 

"PSDM 8.3.18 Final finishing and cleaning up- of the site of the works  ............. Unit: 

Sum 

 

The tendered sum shall include full compensation for the clearing, disposal of material, 

finishing, tidying and all other work required to finish and clean up the site of the works 

and affected areas by removing excess earth, stones, boulders, debris and other waste 

material, by clearing stormwater inlets and outlets and pipe barrels, by clearing the 

surfacing of all dirt, mud and foreign material, and by neatly finishing off all junctions, 

intersections and kerbing. 

 

All material resulting from the finishing operations shall be disposed of to a spoil site 

furnished by the contractor. 

 

The tendered rate shall make provision for the reinstatement of existing driveways "to their 

original condition where these have been affected by the works, as these items will not be 

measured and paid for separately'." 

 

 

 

 

 

 

 

PSG:  CONCRETE (STRUCTURAL) 
                     (Applicable to SABS 1200 G) 

 

PSG 3:  MATERIAL 

 

PSG 3.1: Concrete Material  

 

The Contractor is advised to make his own arrangements on site with regard to crushed 

stone, sand and cement.  The Engineer must approve in writing, aggregate that is to be used.  

Cement used for construction purposes of the permanent works shall be of Ordinary 

Portland Cement. 
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PSG 3.2.3 Cement Storage  

 

Add to the Sub-Clause: 

 

OPC and PFA shall not be kept in storage for longer than 4 weeks without the Engineer's 

permission. 

PSG 4 PLANT 

PSG 4.2 Batching plant 

 

Add to the Sub-clause: 

 

Aggregates shall be stored in bins with a concrete floor and adequate walls to prevent 

contamination with other materials. 

 

PSG 5:  CONSTRUCTION 

 

PSG 5.5.1.6: Prescribed Mix Concrete and placing of concrete 

 

Add the following: 

 

The required grade of concrete will be shown on the drawings.  The Contractor shall arrange 

for his own mix design to obtain the required component proportions for the relevant 

prescribed concrete strengths. 

 

No concrete shall be placed directly on or against the excavation.  All areas, where fresh 

concrete comes in direct contact with the soil, shall be covered with 150 micron plastic  

sheeting before concrete is placed.  The costs for the plastic sheeting shall be included in 

the tendered rate for the prescribed concrete. 

 

PSG 5.5.10: Concrete Surface  

 

Concrete surfaces shall generally be smooth finish.  All exposed surfaces shall be wood-

floated unless otherwise specified.  The cost of wood floating shall be deemed to be 

included in the rates for concrete. 

 

PSG 5.1.3: Reinforcement  

 

Concrete cover shall be as shown on the drawings, but not less than 30mm. 

 

PSG 5.2.1:         Formwork  

 

All exposed concrete corners and edges shall have a 25 mm x 25 mm chamfer.  The unit 

rates tendered for formwork shall include for the provision of such chamfers. 

 

PSG 5.5.1:   Quality 
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PSG 5.5.1.5:  Durability 

 

The exposure conditions of the manholes and pump station concrete are classified as 

"severe". 

 

PSG 5.5.3 Mixing 

PSF 5.5.3.2: Ready – mixed concrete 

 

Add the following: 

 

"Ready-mixed concrete may be used on the Site. The contractor shall take samples for 

testing from every load delivered to the Site." 

 

PSG 6 TOLERANCES 
 

PSG 6.2: Permissible Deviations  

 

Degree of accuracy II shall be applicable. Every specified permissible deviation is binding 

in itself. The cumulative effect of permissible deviations will not be considered.  

PSG 7 TESTS 

 

PSG 7.2.3 Laboratory Testing 

 

Add to the Sub-Clause: 

 

Should the Contractor not have a certified concrete cube-testing machine, then he must have 

the cubes tested at an approved laboratory.  The rate for structural concrete shall cover the 

cost of sampling, storing, transporting (in an acceptable manner) and testing of the cubes.  

The frequency for testing the crushing strength on the structural components of the 

manholes shall be 1 set of 6 cubes from each concrete operation or 50m³ concrete placed, 

whichever is less. Cubes to be submitted to an approved materials laboratory for testing, (3 

cubes each for 7 and 28 day testing respectively). Test results obtained from the supplier of 

ready-mix concrete will not be accepted for evaluation terms but samples for testing, shall 

be taken of such concrete at the point of placing. 

 

 

 

PSG8  MEASUREMENT AND PAYMENT 

PSG 8.l.2:   Reinforcement 

 

Replace the contents of this subclause with the following. 

 

"The unit of measurement for steel bars shall be the ton of reinforcement in place, in 

accordance with the drawings or as authorized by the engineer. 
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The unit of measurement of welded steel fabric shall be the kilogram of fabric 

reinforcement in place, and the quantity shall be calculated from the net area covered by 

the mesh, excluding overlaps. 

 

Clips, ties, separators, stools and other steel used for positioning reinforcement will not be 

measured, unless these are shown on the bending schedules. 

The tendered rate shall include full compensation for the supply, delivery, cutting, bending, 

welding, placing and fixing of the steel reinforcement, including all tying wire, stools, 

supports and waste.” 

 

PSL: MEDIUM PRESSURE PIPE LINE  

             (Applicable to SABS 1200 L) 

 

PSL 2:  INTERPRETATIONS 

 

PSL 2.4: Abbreviations  

 

uPVC - Unplasticised (rigid) polyvinyl chloride pipes 

mPVC - Modified unplasticised polyvinyl chloride 

HDPE - High density polyethylene 

S - Socketted 

FL - Flanged 

M/F - Male/Female 

Red - Reducing 

G.V. - Gate Valve 

A.V. - Air release valve 

 

 

PSL 3:  MATERIAL 

 

Add the following sub-clause: 

 

PSL 3.7.3: HDPE Pipes 

 

HDPE pipes shall be of Type IV Class 6 to 12 conforming to SABS 533 (revised) with 

"Plasson" or similar approved compression fittings. 

 

 

 

 

 

PSL 5:  CONSTRUCTION 

 

PSL 5.1.4: Depth and Cover  

 

The minimum cover from the finished surface to the top of the pipe is as shown on the 

drawings.  Any change in cover being undertaken as specified in sub-clause 5.1.4.2 shall 

be as decided by the Engineer. 
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PSL 5.1.2:  Damage 

Add the following paragraph: 

 

"No uPVC pipe may be exposed to sunlight for any period that would cause discolouring 

to the pipes. Any pipe damaged in this manner will be rejected immediately from site and 

must be replaced by the contractor at his own cost. " 

 

PSL 5.10: Sterilizing 

Applicable under this contract. 

 

PSL 7:  TESTING 
 

PSL 7.3.1: Test Pressure  

The pipeline shall be subjected to a pressure test at 1.25 x the maximum working pressure. 

 

PSL 8:  MEASUREMENT AND PAYMENT 
 

PSL 8.2.1: Supply, Lay & Bed Pipes Complete with Couplings    

 Unit No 

 

The Contractor shall place a warning tape 300 mm above the top of the pipe.  The price for 

the warning tape shall be included in the price for the supply, lay & bedding of the pipe 

 

PSL 8.2.11 : Anchor blocks/Thrust blocks and pedestals 

 

Insert "concrete" before "and" in the last line of the last paragraph. 

 

Add the following: 

 

"The tendered rates shall also include the wrapping of uPVC pipes and fittings with 

Densopol 80 or a similar approved material where the pipes and fittings come into contact 

with concrete." 

 

 

 

 

 

 

 

 

PSLB: BEDDING (PIPES – WATER MAINS, SEWER PIPES AND DUCTS)  
                (Applicable to SABS 1200 LB) 

 

PSLB 3: MATERIAL 

 

PSLB 3.3: Bedding Materials  

 

Unplasticised polyvinyl chloride (uPVC) and high-density polyethylene (HDPE) pipes are 

to be regarded as flexible pipes, and asbestos cement pipes are to be regarded as rigid pipes 

for this contract. Refer to Dwg No. LB1 & LB2 (SABS 1200 LB) for details. 
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No hard lumps or stones shall be used or part of the bedding material and selected fill 

blanked up to 300 mm above the top of the pipe, i.e. the position of the warning tape. 

 

Where no suitable bedding materials is available from the trench excavations along the 

route, the Contractor will have to obtain material from the surrounding area or off site. 

 

PSLB 6: TOLERANCES 
 

PSLB 6.2: Compactibility Factor  

 

Details of the method to be used in determining the Compactibilty Factor are given in SABS 

0120 Part 3 Section LB, but for the Contractor's benefit the relevant section of the SABS 

are given below: 

 

4.4 Test for suitability of Material for use as a selected Granular Material as 

Bedding for pipes 

 

4.4.1 Grading 

 

 Obtain a representative sample of the material as follows: 

 

Heap about 40 kg of the material on a clean surface, mix it thoroughly, divide it into 

two parts of approximately equal size, and discard one part.  Repeat the mixing, 

division and discarding procedure until a sample of a mass of 2.5 kg is obtained. 

 

Wash a representative sample through 3 sieves of nom. operative size respectively 

37.5 mm, 19 mm and 0.6 mm. 

 

a) any particles retained on the 37.5 mm sieve of; 

b) more than 5% by mass of the sample is retained on the 0.6 mm sieve; or 

c) less than 95% by mass of the sample is retained on the 0.6 mm sieve, 

 regard the material as suitable for use in bedding. 

 

4.4.2 Compactibility Test 

 

4.4.4.2 Apparatus 

 

a) Cylinder.  An open-ended cylinder of length approximately 250 mm and nom. 

internal dia. 150 mm. 

b) Rammer.  A metal rammer of mass approx. 1 kg and having a face dia. of  

±38 mm. 

(c ) Rule.  A steel rate graduate in mm. 

 

4.4.4.3 Procedure 

 

a) Obtain a representative sample as follows: 

 

Heap about 160 kg of material on a clean surface, mix it thoroughly, divide it into two 

parts of approximately equal size and discard one part.  Repeat the mixing, division, 
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and discarding procedure until a sample of mass ± 10 kg is obtained.  Ensure that the 

moisture content of the sample is approximately the same as that of the main body of 

bedding material at the time that it will be used in the trench. 

 

b) Place the cylinder on a flat surface and gently pour the sample into it, taking care not 

to compact the material in any way.  Strike off the top surface of the material level 

with the top of the cylinder, and remove all surplus material from the flat surface.  Lift 

the cylinder up clear of its contents and place it on a fresh area of the flat surface. 

 

c) Return about one quarter of the sample material to the cylinder and tamp vigorously 

until no further compaction can be obtained.  Repeat this procedure with each of the 

other quarters, adding each, in turn, to the material in the cylinder and tamping the 

final surface as level as possible. 

 

d) Measure the distance from the level of the compacted sample to the top of the  

 distance divided by the height of the cylinder as the Compatibility Factor of the  

 bedding material. 

 

4.4.4.4 Evaluation of Results 

Compactibilty Factor           Evaluation 

 

Up to and including 0.1      :    Material suitable for bedding 

 

Over 0.1 up to and including 0.4  :    Material suitable (except for flexible pipes that may 

                                                           be subjected to waterlogged conditions after laying), 

                                                      but requires extra care in compaction. 

 

Above 0.4                                 :     Material unsuitable 

 

 

PSLB 8: MEASUREMENT AND PAYMENT 

 

PSLB 8.2.1: Provision of Bedding  

 

The rate shall cover the cost of acquiring such bedding materials (each of which shall 

comply with the applicable requirements of SABS 1200 LB), delivering it to points 

alongside the trench, place it to suit the Contractor's method of working and of disposing 

of any material displaced by any importation. 

The rate shall apply to any material regardless of whether the Contractor acquires the 

bedding materials by selection from excavated materials alongside the trench or from any 

source off site.  The Contractor’s rates for the provision of bedding material shall include 

the costs of importing the material irrespective of the haul distance to the respective sites, 

royalties and incidentals as the case may be. 

 

PSLD SEWERS 

 (Applicable to SABS 1200 LD – 1982) 

 

PSLD 3 Materials 

 

PSLD 3.5 Manholes, chambers, etc.       
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 Add to the Sub-Clause: 

 

Manholes are to be constructed from 30 MPa concrete as detailed on the drawings PSLD 

 3.1.3.  

 Pipes . 

 

 Add to the Sub-Clause: 

 

uPVC pipes shall be the heavy duty structured walled with a wall stiffness of 400kPa and 

shall comply with the relevant requirements of SABS 791-1976. 

 

PSLD 3.6 Marker Posts         

 

 Delete “Marker Posts” and substitute “Markers”. 

  

The marker is to be provided to define the position of each sewer connection.  It  shall 

comprise a Y –standard, 1.8m set into the ground in a position adjacent to the 

connection on the boundary and set off therefore by a distance of 1.0 m in the two horizontal 

orthogonal directions. 

 

The Y-standard shall be painted as directed by the Engineer.  Connection markers  are to 

be set on private property, except where the conditions dictate otherwise.   

  

In all cases the position and inscription of the connection markers is to be checked 

by the Engineer prior to the backfilling of the trench. 

Connection markers will be measured by number.  The rate entered for markers in 

the Schedule of Quantities will be held to include for all works, clarity of inscription 

and all labour, material and plant necessary to complete the work. 

 

PSLD 5 CONSTRUCTION  
 

PSLD 5.2 Laying and Bedding      

 Add to the Sub-Clause: 

 

Notwithstanding the requirements of Sub-Clause 5.2, the Contractor shall, prior to the 

construction of any sewers, prepare and lay a trial section for inspection by the Engineer. 

The trial section shall be at least 30 m long and shall include at least two adjacent completed 

manholes and a property connection. Such trial section shall be approved by the Engineer 

before authority is granted to proceed with the laying of any further sections. 

 

PSLD 5.4 Connections to Manholes       

 

 Add to the Sub-Clause: 

 

The rates tendered for the construction of manholes are to include for whatever additional 

costs there may be over and above the tendered rates for the supply, lay, joint, bed and test 

of the short lengths of pipes cast into the manholes walls. 

 

PSLD 5.9.1 Location and Details        
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 Add to the Sub-Clause: 

Typical details of connecting sewers (house connections) are shown on the drawing 

accompanying this tender. 

 

House connections shall be 110 mm diameter piping.  A 45º access junction shall be built 

into the sewer at the point directed by the Engineer, and the connection shall start from the 

branch of this junction with a 45º bend and be continued up to the boundary line of  the 

property at such grade as  may be directed by the Engineer, the branch of the junction 

and the bend tilted at  the same grade.  Where the trunk sewer is laid inside the erf 

boundary, an end cap is to be provided on the 110 mm diameter branch of the access 

junction and no additional 110 mm diameter pipes are to be laid for that particular erf   

connection. 

 

Where there is a difference in level between the invert to the main sewer and the  private 

drain at the property line, the connection to the main sewer shall be made  by means of a 

ramp. If the difference in levels is less than 1,2 m an inclined ramp shall be built with two 

45º junction and bend fixed at a suitable level to take the house connection, the vertical pipe 

being continued to within 450 mm of the ground surface and sealed with a stopper plug. 

In those cases where connections will be effected at manholes, a branch channel shall be 

formed in the manhole floor and the connection taken off there from. Where there is no 

difference in level between the house connection and the main sewer, the connection shall 

be continued to the property line in the same manner as described above but without the 

initial bend. Where there is a difference in level, a ramp shall be formed of the required 

height in the same manner as shown on the drawing. Each house connection shall be 

plugged off with a stopper plug. 

 

PSLD 5.9.3 Recording Location        

  

Add to the Sub-Clause: 

The records shall be handed to the Engineer, in a form acceptable to the  Engineer, at  

the time when the Contractor claims payment for the relevant work. 

 

PSLD 6 Tolerances   
 

PSLD 6.1 Overall Centre-line Control and Manholes Locations    

 

 In second line delete “± 300 mm” and substitute “± 150 mm”. 

 

PSLD 6.3 Manhole Invert-Levels   

 

 In second line delete “± 50 mm” and substitute “±25 mm”. 

 

PSLD 7 Testing  
 

PSLD 7.2 Testing of pipe network   

 

  Add the following: 

 

All sewer lines are to be subjected to the specified air test. 
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The sewer shall be tested between manholes or chambers, as applicable.  The section of the 

sewer under test shall be suitably "plugged" at the open ends and erf connections using 

plugs or stoppers which have been braced adequately. 

 

Testing will be conducted after bedding and cradle have been completed but prior to 

backfill. It is the contractor’s responsibility to ensure that the relevant equipment is 

available on site and in a working condition. 

 

Testing will commence as soon as the first pipes have been laid and will be continue for the 

duration of the project. 

 

PSLD 7.2.2 Water Test  

        

Delete the Sub-Clause and substitute the following: 

 

The Water Test will be acceptable under this Contract, if so instructed by the Engineer. 

PSLD 8 MEASUREMENT AND PAYMENT 

 

PSLD 8.2.11 Connection to Existing Sewer 

 

The Tendered rate shall include full compensation for excavation, for accommodating the 

existing sewage flow, installing new pipes in the new opening, for breaking out and 

modifying to suit the new pipe layout, ensuring the water tightness of the new connection, 

supplying all the necessary materials, removing surplus material and debris, all labour and 

equipment required to make the connection, for carrying out the work under live conditions, 

and liaison with the local authorities. 

 

 

 

 

 

 

 

 

 

PSME: SUBBASE  

                  (Applicable to SABS 1200 ME) 

PSME 3 MATERIALS 

 

PSME 3.2.1 Sub-base material 

 

Add the following: 

 

“Material for the selected subgrade shall be G7 or better quality imported from an approved 

off-the-site source, with CBR 45 at 95% Mod AASHTO. Material for the sub-base is to be 

obtained from a borrow pit. The cost of locating the borrow pit, opening, closing, testing, 

selecting, excavating, stockpiling, loading, watering, mixing and compacting the material 
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as specified and transporting for the freehaul distance shall be deemed to have been 

included in the contractor’s rates as supplied in the Bill of Quantities.” 

 

PSME 3.2.2 Gravel wearing course  

 

Add the following: 

 

“Gypsum stabilization will be used" 

 

 

PSME 5 CONSTRUCTION 

 

PSME 5.7.1 Freehaul 

 

Replace the contents of this subclause with the following: 

 

“All haul will be regarded as freehaul.” 

   

PSME 5.7.2 Overhaul 

 

Replace the contents of this sub-clause with the following: 

 

“No overhaul will be paid on this contract, all hauling shall be regarded as free haul.  The 

tenderer should include the haulage of materials in his rates.” 

 

 

PSMFL: BASE  

                  (Applicable to SABS 1200 MFL) 

PSMFL 3 MATERIALS 

 

PSMFL 3.3.1 Natural gravel 

 

Add the following: 

 

 “Material for the gravel base (wearing course) shall be on certain specific roads; G5 quality 

imported from an approved off-the-site source, with CBR 80 at 98% Mod AASHTO. 

Material for the wearing course is to be obtained from a borrow pit (approximately 90 km 

from the site). The cost of locating the borrow pit, opening, closing, testing, selecting, 

excavating, stockpiling, loading, watering, mixing and compacting the material as specified 

and transporting for the free haul distance shall be deemed to have been included in the 

contractor’s rates as supplied in the Bill of Quantities.” 

 

Otherwise special road base treatment PSMFL 3.3.2 or PSMFL 3.3.3 shall apply, 

 

PSMFL 3.2.2 Crushed Stone 

 

Add the following: 
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“Material for the gravel base (wearing course) shall be G4 quality imported from an approved 

off-the-site source, with CBR 80 at 98% Mod AASHTO. Material for the wearing course is 

to be obtained from a borrow pit (approximately 10 km from the site). The cost of locating 

the borrow pit, opening, closing, testing, selecting, excavating, stockpiling, loading, 

watering, mixing and compacting the material as specified and transporting for the free haul 

distance shall be deemed to have been included in the contractor’s rates as supplied in the 

Bill of Quantities.” 

 

PSMFL 3.3.3 Base For Stabilization  

 

Add the following: 

 

“Material for the stabilized base shall be G5 gravel imported from an approved off-the-site 

source, with CBR 80 at 98% Mod AASHTO. Material for the wearing course is to be 

obtained from a borrow pit.  The cost of locating the borrow pit, opening, closing, testing, 

selecting, excavating, stockpiling, loading, stabilizing with Portland cement, watering, 

mixing and compacting the material as specified and transporting for the free haul distance 

shall be deemed to have been included in the contractor’s rates as supplied in the Bill of 

Quantities.” 

 

 

 

PSMFL  5 CONSTRUCTION 

 

PSMFL 5.9.1 Freehaul 

 

Replace the contents of this subclause with the following: 

 

“All haul will be regarded as freehaul.” 

   

PSME 5.9.2 Overhaul 

 

Replace the contents of this sub-clause with the following: 

 

“No overhaul will be paid on this contract, all hauling shall be regarded as free haul.  The 

tenderer should include the haulage of materials in his rates.” 

 

 

PSMM: ANCILLARY ROADWORKS 

                  (Applicable to SABS 1200 MM) 

PSMM 3 MATERIALS 

 

PSMM 3.2.2 Structural steel 

 

Add to this Sub-clause the following: 

 

“Structural steel used for supports, back plate strengthening and edge reinforcing for flat 

backplates shall be treated to resist corrosion by galvanising and painting each member before 

erection. 
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Support posts for small road signs shall consist of either nominal 76 mm dia.,  

3,6 mm wall thickness, 6,49 kg per metre, round hollow steel tubes or by 60mm by 60mm, 

3,5mm wall thickness, 5,88 kg per metre, square hollow steel sections.” 

 

PSMM 3.2.3 Bolts, Nuts, Washers and Rivets  

 

Add to this Sub-clause the following: 

   

“Rivets shall be hardened aluminium. 

 

Bolts, nuts and washers shall be stainless steel.” 

 

PSMM 3.2.6 Sheet Aluminium  

 

Add to this Sub-clause the following: 

 

“Sheet aluminium shall comply with the requirements of BS 1470.  The alloy NS4 -H6 or 

SIC H4 shall be used and the thickness shall not be less than 2,0mm. 

 

In cases where aluminium plate sections will be in contact with steel work, the contact surface 

shall be painted with a bituminous paint or the materials shall be separated by means of plastic 

sheet as approved by the Engineer, in each case, and bolted together by means of cadmium 

covered bolts and nuts.” 

 

PSMM 3.2.8.1  Paint for Signs and Structural Steel  

 

Add to this Sub-clause the following: 

 

“Paint shall comply with the following Specifications: 

 

  Zinc chromate primer   SABS 697, Type  I 

  Undercoat    SABS 681, Type  II 

  High Gloss Enamel   SABS 630, Grade  I 

  High Gloss Paint   SABS 684, Type  B 

 

Paint colours, symbols and legend used on road signs and traffic markings shall comply with 

the regulations of the Roads Ordinance (Ordinance No. 21 of 1966) or the most recent Road 

Traffic Signs Policy of May 1997 of Namibia. 

 

The colours and shades shall conform to the colours and shades specified in CKS 193 and 

shown in CKS 279. 

 

Preparation of surfaces and application of paint to road signs and supports shall be carried out 

as specified in CKS 193 and shall consist of surface preparation, prime coat, undercoat and a 

two-coat finishing application.” 

 

PSMM 8 MEASUREMENT AND PAYMENT 

 

Add the following clause: 
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“PSMM 8.6 Road signs 

 

Permanent Road Signs Complete with painted steel supports, erecting and fixing   

Unit: No. 

 

The unit of measurement will be the number of road signs complete and erected according to 

the Road and Traffic Signs Policy of May 1997 of Namibia.  The road signs shall be scheduled 

by the type of sign. 

 

The rate shall cover for all materials, labour and equipment required for the manufacture, 

supply, fixing and erection of the road signs complete, including the painted supports, 

excavation, concrete backfill etc.” 
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Drawings 

TENDER DRAWINGS REGISTER 

 
Drawing No.     Title 
 
Water Reticulation 
CE/OMD EXT10/WATER/CS/2101  Water Reticulation Layout    
CE/OMD EXT10/WATER/CS/2102  Water pipe bedding details (Sheet 1) 
CE/OMD EXT10/WATER/CS/2103   Water pipe bedding details (Sheet 2) 
CE/OMD EXT10/WATER/CS/2104  Water pipe Thrust Block Details 
CE/OMD EXT10/WATER/CS/2105   Isolation Valve & Connection Details 

CE/OMD EXT10/WATER/CS/2106  Water Marker Post Details  
CE/OMD EXT10/WATER/CS/2107  Bulk Flow Meter 
CE/OMD EXT10/WATER/CS/2108  Fire Hydrant & Pipe Connection Details 
CE/OMD EXT10/WATER/CS/2109  Water Erf Connection Details 
 
Sewer 
CE/OMD EXT10/SEWER/CS/2201  Sewer Reticulation Layout    
CE/OMD EXT10/SEWER/CS/2202  Sewer Bedding Details  
CE/OMD EXT10/SEWER/CS/2203  In-situ Cast Manhole Details  
CE/OMD EXT10/SEWER/CS/2204  ERF Sewer Manhole Connection Details 
CE/OMD EXT10/SEWER/CS/2205  ERF House Connection  
CE/OMD EXT10/SEWER/CS/2206  Sewer Precast Manhole Details  
CE/OMD EXT10/SEWER/CS/2207  Sewer Brick Manhole Details  
CE/OMD EXT10/SEWER/CS/2208  Sewer Lifting Station  
 
Roads 
CE/OMD EXT10/ROAD/CS/2300  Roads: General Layout and Details 
   
  
 

 

 

 

Supplementary Information 

 

    None
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PART 3 – Conditions of Contract and 

Contract Forms 
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General Conditions of Contract 

A.  General 

1. Definitions 1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount 

accepted in the Notification of award for the execution and 

completion of the Works and the remedying of any defects. 

(b) The Activity Schedule is a schedule of the activities 

comprising the construction, installation, testing, and 

commissioning of the Works in a lump sum contract. It 

includes a lump sum price for each activity.  

(c) The Adjudicator is the person appointed jointly by the 

Employer and the Contractor to resolve disputes in the first 

instance, as provided for in GCC 23. 

(d) Bill of Quantities means the priced and completed Bill of 

Quantities forming part of the Bid. 

(e) Compensation Events are those defined in GCC Clause 41 

hereunder. 

(f) The Completion Date is the date of completion of the 

Works as certified by the Project Manager, in accordance 

with GCC Sub-Clause 53.1. 

(g) The Contract is the Contract between the Employer and the 

Contractor to execute, complete, and maintain the Works.  

It consists of the documents listed in GCC Sub-Clause 2.3 

below. 

(h) The Contractor is the party whose Bid to carry out the 

Works has been accepted by the Employer. 

(i) The Contractor’s Bid is the completed bidding document 

submitted by the Contractor to the Employer. 

(j) The Contract Price is the Accepted Contract Amount 

stated in the Notification of award and thereafter as 

adjusted in accordance with the Contract. 

(k) Days are calendar days; months are calendar months 

unless otherwise stated. 

(l) Dayworks are varied work inputs subject to payment on a 

time basis for the Contractor’s employees and Equipment, 

in addition to payments for associated Materials and Plant. 

(m) A Defect is any part of the Works not completed in 

accordance with the Contract. 
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(n) The Defects Liability Certificate is the certificate issued by 

Project Manager upon correction of defects by the 

Contractor. 

(o) The Defects Liability Period is the period named in the 

SCC pursuant to Sub-Clause 33.1 and calculated from the 

Completion Date. 

(p) Adjudicator means the single person appointed under 

Clause 23. 

(q) Drawings means the drawings of the Works, as included in 

the Contract, and any additional and modified drawings 

issued by (or on behalf of) the Employer in accordance 

with the Contract, include calculations and other 

information provided or approved by the Project Manager 

for the execution of the Contract. 

(r) The Employer is the party who employs the Contractor to 

carry out the Works, as specified in the SCC. 

(s) Equipment is the Contractor’s machinery and vehicles 

brought temporarily to the Site to construct the Works. 

(t) “In writing” or “written” means hand-written, type-

written, printed or electronically made, and resulting in a 

permanent record; 

(u) The Initial Contract Price is the Contract Price listed in the 

Employer’s Notification of award. 

(v) The Intended Completion Date is the date on which it is 

intended that the Contractor shall complete the Works.  

The Intended Completion Date is specified in the SCC.  

The Intended Completion Date may be revised only by the 

Project Manager by issuing an extension of time or an 

acceleration order. 

(w) Materials are all supplies, including consumables, used by 

the Contractor for incorporation in the Works. 

(x) Plant is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function. 

(y) The Project Manager is the person named in the SCC (or 

any other competent person appointed by the Employer 

and notified to the Contractor, to act in replacement of the 

Project Manager) who is responsible for supervising the 

execution of the Works and administering the Contract. 

(z) SCC means Special Conditions of Contract  

(aa) The Site is the area defined as such in the SCC. 

(bb) Site Investigation Reports are those that were included in 

the bidding documents and are factual and interpretative 
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reports about the surface and subsurface conditions at the 

Site. 

(cc) Specification means the Specification of the Works 

included in the Contract and any modification or addition 

made or approved by the Project Manager. 

(dd) The Start Date is given in the SCC.  It is the latest date 

when the Contractor shall commence execution of the 

Works.  It does not necessarily coincide with any of the 

Site Possession Dates. 

(ee) A Subcontractor is a person or corporate body who has a 

Contract with the Contractor to carry out a part of the work 

in the Contract, which includes work on the Site. 

(ff) Temporary Works are works designed, constructed, 

installed, and removed by the Contractor that are needed 

for construction or installation of the Works. 

(gg) A Variation is an instruction given by the Project Manager 

which varies the Works. 

(hh) The Works are what the Contract requires the Contractor 

to construct, install, and turn over to the Employer, as 

defined in the SCC. 

2. Interpretation 2.1 In interpreting these GCC, words indicating one gender include all 

genders. Words indicating the singular also include the plural and 

words indicating the plural also include the singular.  Headings 

have no significance.  Words have their normal meaning under the 

language of the Contract unless specifically defined.  The Project 

Manager shall provide instructions clarifying queries about these 

GCC. 

2.2 If sectional completion is specified in the SCC, references in the 

GCC to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion Date 

for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 

following order of priority: 

(a) Agreement, 

(b) Notification of award, 

(c) Contractor’s Bid, 

(d) Special Conditions of Contract, 

(e) General Conditions of Contract, 

(f) Specifications, 
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(g) Drawings, 

(h) Bill of Quantities,4 and 

(i) any other document listed in the SCC as forming part of 

the Contract. 

3. Language and 

Law 

3.1 The language of the Contract must be English and the law 

governing the Contract is the Law of Namibia. 

4. Project 

Manager’s 

Decisions 

4.1 Except where otherwise specifically stated, the Project Manager 

shall decide contractual matters between the Employer and the 

Contractor in the role representing the Employer. 

5. Delegation 5.1 Otherwise specified in the SCC, the Project Manager may 

delegate any of his duties and responsibilities to other people, 

except to the Adjudicator, after notifying the Contractor, and may 

revoke any delegation after notifying the Contractor. 

6. Communica-

tions 

6.1 Communications between parties that are referred to in the 

Conditions shall be effective only when in writing to the addresses 

specified in the SCC.  A notice shall be effective only when it is 

delivered. 

7. Subcontracting 7.1 The Contractor may subcontract with the approval of the Project 

Manager, but may not assign the Contract without the approval of 

the Employer in writing.  Subcontracting shall not alter the 

Contractor’s obligations. 

8. Other 

Contractors 

8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities, utilities, and the Employer between 

the dates given in the Schedule of Other Contractors, as referred 

to in the SCC.  The Contractor shall also provide facilities and 

services for them as described in the Schedule.  The Employer may 

modify the Schedule of Other Contractors, and shall notify the 

Contractor of any such modification. 

9. Personnel and 

Equipment 

9.1 The Contractor shall employ the key personnel and use the 

equipment identified in its Bid, to carry out the Works or other 

personnel and equipment approved by the Project Manager.  The 

Project Manager shall approve any proposed replacement of key 

personnel and equipment only if their relevant qualifications or 

characteristics are substantially equal to or better than those 

proposed in the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person who 

is a member of the Contractor’s staff or work force, stating the 

reasons, the Contractor shall ensure that the person leaves the Site 

within seven days and has no further connection with the work in 

the Contract. 

                                                 
4  In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 
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10. Employer’s 

and 

Contractor’s 

Risks 

10.1 The Employer carries the risks which this Contract states are 

Employer’s risks, and the Contractor carries the risks which this 

Contract states are Contractor’s risks. 

11. Employer’s 

Risks 

11.1 From the Start Date until the Defects Liability Certificate has been 

issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage to 

property (excluding the Works, Plant, Materials, and 

Equipment), which are due to 

(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result 

of the Works or 

(ii) negligence, breach of statutory duty, or interference 

with any legal right by the Employer or by any person 

employed by or contracted to him except the 

Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Employer or in the Employer’s design, or due to war or 

radioactive contamination directly affecting the country 

where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate 

has been issued, the risk of loss of or damage to the Works, Plant, 

and Materials is an Employer’s risk except loss or damage due to 

(a) a Defect which existed on the Completion Date, 

(b) an event occurring before the Completion Date, which was 

not itself an Employer’s risk, or 

(c) the activities of the Contractor on the Site after the 

Completion Date. 

12. Contractor’s 

Risks 

12.1 From the Starting Date until the Defects Liability Certificate has 

been issued, the risks of personal injury, death, and loss of or 

damage to property (including, without limitation, the Works, 

Plant, Materials, and Equipment) which are not Employer’s risks 

are Contractor’s risks. 

13. Insurance 13.1 The Contractor shall provide, in the joint names of the Employer 

and the Contractor, insurance cover from the Start Date to the end 

of the Defects Liability Period, in the amounts and deductibles 

stated in the SCC for the following events which are due to the 

Contractor’s risks: 

(a) loss of or damage to the Works, Plant, and Materials; 



Section VI – General Conditions of Contract 90 

(b) loss of or damage to Equipment; 

(c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract; 

and 

(d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s 

approval within 21 days after issue of notification of award.  All 

such insurance shall provide for compensation to be payable in the 

types and proportions of currencies required to rectify the loss or 

damage incurred. 

13.3 If the Contractor does not provide any of the policies and 

certificates required, the Employer may effect the insurance which 

the Contractor should have provided and recover the premiums the 

Employer has paid from payments otherwise due to the Contractor 

or, if no payment is due, the payment of the premiums shall be a 

debt due. 

13.4 Alterations to the terms of insurance shall not be made without the 

approval of the Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance 

policies.  

13.6 The policies which are in the joint names of the Contractor and the 

Employer shall contain a clause to include a waiver of subrogation 

of the Contractor's rights to the insurance carrier against the 

Employer. 

14. Site Data 

 

14.1 The Contractor shall be deemed to have examined any Site Data 

referred to in the SCC, supplemented by any information 

available to the Contractor. 

15. Contractor to 

Construct the 

Works 

15.1 The Contractor shall construct and install the Works in accordance 

with the Specifications and Drawings. 

16. The Works to 

Be Completed 

by the 

Intended 

Completion 

Date 

16.1 The Contractor may commence execution of the Works on the 

Start Date and shall carry out the Works in accordance with the 

Program submitted by the Contractor, as updated with the 

approval of the Project Manager, and complete them by the 

Intended Completion Date. 

17. Approval by 

the Project 

Manager 

17.1 The Contractor shall submit Specifications and Drawings showing 

the proposed Temporary Works to the Project Manager, for his 

approval. 
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17.2 The Contractor shall be responsible for design of Temporary 

Works. 

17.3 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design 

of the Temporary Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the 

temporary or permanent Works, are subject to prior approval by 

the Project Manager before this use. 

18. Safety 18.1 The Contractor shall be responsible for the safety of all activities 

on the Site. 

19. Discoveries 19.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site shall be the property of the 

Employer.  The Contractor shall notify the Project Manager of 

such discoveries and carry out the Project Manager’s instructions 

for dealing with them. 

20. Possession of 

the Site 

20.1 The Employer shall, after receiving the Performance security, the 

insurance covers and the Program for the Works all as per 

requirements, give possession of all parts of the Site to the 

Contractor within thirty days for execution of works in accordance 

to the Program for the Works.  If possession of a part is not given 

by the date stated in the SCC, the Employer shall be deemed to 

have delayed the start of the relevant activities, and this shall be a 

Compensation Event. 

21. Access to the 

Site 

21.1 The Contractor shall allow the Project Manager and any person 

authorized by the Project Manager access to the Site and to any 

place where work in connection with the Contract is being carried 

out or is intended to be carried out. 

22. Instructions  22.1 The Contractor shall carry out all instructions of the Project 

Manager which comply with the applicable laws where the Site is 

located. 

22.2 The Contractor shall permit persons appointed by the Employer to 

inspect the Site and/or the accounts and records of the Contractor 

and its sub-contractors relating to the performance of the Contract, 

and to have such accounts and records audited by auditors 

appointed by the Employer if required by the Employer. The 

Contractor’s attention is drawn to Sub-Clause 57.1 which 

provides, inter alia, that acts intended to materially impede the 

exercise of the inspection and audit rights provided for under Sub-

Clause 22.2 constitute a prohibited practice subject to contract 

termination.  
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23. Appointment 

of the 

Adjudicator 

23.1 The Adjudicator shall be appointed jointly by the Employer and 

the Contractor, at the time of the Employer’s issuance of the 

Notification of award.  If, in the notification of award, the 

Employer does not agree on the appointment of the Adjudicator, 

the Employer will request the Appointing Authority designated in 

the SCC, to appoint the Adjudicator within 15 days of receipt of 

such request. 

23.2 Should the Adjudicator resign or die, or should the Employer and 

the Contractor agree that the Adjudicator is not functioning in 

accordance with the provisions of the Contract; a new Adjudicator 

shall be jointly appointed by the Employer and the Contractor.  In 

case of disagreement between the Employer and the Contractor, 

within 30 days, the Adjudicator shall be designated by the 

Appointing Authority designated in the SCC at the request of 

either party, within 30 days of receipt of such request. 

24. Procedure for 

Disputes 

24.1 If the Contractor believes that a decision taken by the Project 

Manager was either outside the authority given to the Project 

Manager by the Contract or that the decision was wrongly taken, 

the decision shall be referred to the Adjudicator within 15 days of 

the notification of the Project Manager’s decision. 

24.2 The Adjudicator shall give a decision in writing within 30 days of 

receipt of a notification of a dispute. 

24.3 The Adjudicator shall be paid by the hour at the rate specified in 

the SCC, together with reimbursable expenses of the types 

specified in the SCC, and the cost shall be divided equally 

between the Employer and the Contractor, whatever decision is 

reached by the Adjudicator.  Either party may refer a decision of 

the Adjudicator to an Arbitrator within thirty (30) days of the 

Adjudicator’s written decision.  If neither party refers the dispute 

to arbitration within the above thirty (30) days, the Adjudicator’s 

decision shall be final and binding. 

24.4 The arbitration shall be conducted in accordance with the 

arbitration procedures published by the institution named and in 

the place specified in the SCC.  

B.  Time Control 

25. Program 

 

25.1 Within the time stated in the SCC, after the date of the 

Notification of award, the Contractor shall submit to the Project 

Manager for approval a Program showing the general methods, 

arrangements, order, and timing for all the activities in the Works. 

In the case of a lump sum contract, the activities in the Program 

shall be consistent with those in the Activity Schedule. 

25.2 An update of the Program shall be a program showing the actual 

progress achieved on each activity and the effect of the progress 
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achieved on the timing of the remaining work, including any 

changes to the sequence of the activities. 

25.3 The Contractor shall submit to the Project Manager for approval 

an updated Program at intervals no longer than the period stated 

in the SCC. If the Contractor does not submit an updated Program 

within this period, the Project Manager may withhold the amount 

stated in the SCC from the next payment certificate and continue 

to withhold this amount until the next payment after the date on 

which the overdue Program has been submitted. In the case of a 

lump sum contract, the Contractor shall provide an updated 

Activity Schedule within 15 days of being instructed to by the 

Project Manager. 

25.4 The Project Manager’s approval of the Program shall not alter the 

Contractor’s obligations.  The Contractor may revise the Program 

and submit it to the Project Manager again at any time.  A revised 

Program shall show the effect of Variations and Compensation 

Events. 

 

26. Extension of 

the Intended 

Completion 

Date 

26.1 The Project Manager shall extend the Intended Completion Date 

if a Compensation Event(as defined in GCC 41) occurs or a 

Variation is issued which makes it impossible for Completion to 

be achieved by the Intended Completion Date without the 

Contractor taking steps to accelerate the remaining work, which 

would cause the Contractor to incur additional cost. 

26.2 The Project Manager shall decide whether and by how much to 

extend the Intended Completion Date within 21 days of the 

Contractor asking the Project Manager for a decision upon the 

effect of a Compensation Event or Variation and submitting full 

supporting information.  If the Contractor has failed to give early 

warning of a delay or has failed to cooperate in dealing with a 

delay, the delay by this failure shall not be considered in assessing 

the new Intended Completion Date. 

27. Acceleration 27.1 When the Employer wants the Contractor to finish before the 

Intended Completion Date, the Project Manager shall obtain 

priced proposals for achieving the necessary acceleration from the 

Contractor.  If the Employer accepts these proposals, the Intended 

Completion Date shall be adjusted accordingly and confirmed by 

both the Employer and the Contractor. 

27.2 If the Contractor’s priced proposals for acceleration are accepted 

by the Employer, they are incorporated in the Contract Price and 

treated as a Variation. 

28. Delays 

Ordered by the 

Project 

Manager 

28.1 The Project Manager may instruct the Contractor to delay the start 

or progress of any activity within the Works. 
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29. Management 

Meetings 

29.1 Either the Project Manager or the Contractor may require the other 

to attend a management meeting.  The business of a management 

meeting shall be to review the plans for remaining work and to 

deal with matters raised in accordance with the early warning 

procedure. 

29.2 The Project Manager shall record the business of management 

meetings and provide copies of the record to those attending the 

meeting and to the Employer.  The responsibility of the parties for 

actions to be taken shall be decided by the Project Manager either 

at the management meeting or after the management meeting and 

stated in writing to all who attended the meeting. 

 

30. Early Warning 30.1 The Contractor shall warn the Project Manager at the earliest 

opportunity of specific likely future events or circumstances that 

may adversely affect the quality of the work, increase the Contract 

Price, or delay the execution of the Works.  The Project Manager 

may require the Contractor to provide an estimate of the expected 

effect of the future event or circumstance on the Contract Price 

and Completion Date.  The estimate shall be provided by the 

Contractor as soon as reasonably possible. 

30.2 The Contractor shall cooperate with the Project Manager in 

making and considering proposals for how the effect of such an 

event or circumstance can be avoided or reduced by anyone 

involved in the work and in carrying out any resulting instruction 

of the Project Manager. 

C.  Quality Control 

31. Identifying 

Defects 

31.1 The Project Manager shall check the Contractor’s work and notify 

the Contractor of any Defects that are found.  Such checking shall 

not affect the Contractor’s responsibilities.  The Project Manager 

may instruct the Contractor to search for a Defect and to uncover 

and test any work that the Project Manager considers may have a 

Defect. 

32. Tests 32.1 If the Project Manager instructs the Contractor to carry out a test 

not specified in the Specification to check whether any work has 

a Defect and the test shows that it does, the Contractor shall pay 

for the test and any samples.  If there is no Defect, the test shall be 

a Compensation Event. 

33. Correction of 

Defects 

33.1 The Project Manager shall give notice to the Contractor of any 

Defects before the end of the Defects Liability Period, which 

begins at Completion, and is defined in the SCC. The Defects 

Liability Period shall be extended for as long as Defects remain to 

be corrected. 
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33.2 Every time notice of a Defect is given, the Contractor shall correct 

the notified Defect within the length of time specified by the 

Project Manager’s notice. 

34. Uncorrected 

Defects 

34.1 If the Contractor has not corrected a Defect within the time 

specified in the Project Manager’s notice, the Project Manager 

shall assess the cost of having the Defect corrected, and the 

Contractor shall pay this amount. 

D.  Cost Control 

35. Contract Price 35.1 In the case of an admeasurement contract, the Bill of Quantities 

shall contain priced items for the Works to be performed by the 

Contractor. The Bill of Quantities is used to calculate the Contract 

Price.  The Contractor will be paid for the quantity of the work 

accomplished at the rate in the Bill of Quantities for each item. 

35.2 In the case of a lump sum contract, the Activity Schedule shall 

contain the priced activities for the Works to be performed by the 

Contractor. The Activity Schedule is used to prepare interim 

valuations of works done. 

Any errors or inconsistencies including front loading detected in 

the Activity Schedule at any time during the execution of the 

project shall be resolved as directed as by the Project Manager. 

36. Changes in the 

Contract Price 

36.1 In the case of an admeasurement contract: 

(a) If the final quantity of the work done differs from the 

quantity in the Bill of Quantities for the particular item by 

more than 25 percent, provided the change exceeds 1 percent 

of the Initial Contract Price, the Project Manager shall adjust 

the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes in 

quantities if thereby the Initial Contract Price is exceeded by 

more than 15 percent, except with the prior approval of the 

Employer. 

(c) If requested by the Project Manager, the Contractor shall 

provide the Project Manager with a detailed cost breakdown 

of any rate in the Bill of Quantities. 

36.2 In the case of a lump sum contract, the Activity Schedule shall be 

amended by the Contractor to accommodate changes of Program 

or method of working made at the Contractor’s own discretion.  

Prices in the Activity Schedule shall not be altered when the 

Contractor makes such changes to the Activity Schedule. 

37. Variations 

 

37.1 All Variations shall be included in updated Programs, and, in the 

case of a lump sum contract, also in the Activity Schedule, 

produced by the Contractor. 
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37.2 The Contractor shall provide the Project Manager with a quotation 

for carrying out the Variation when requested to do so by the 

Project Manager.  The Project Manager shall assess the quotation, 

which shall be given within seven (7) days of the request or within 

any longer period stated by the Project Manager and before the 

Variation is ordered. 

37.3 If the Contractor’s quotation is unreasonable, the Project Manager 

may order the Variation and make a change to the Contract Price, 

which shall be based on the Project Manager’s own forecast of the 

effects of the Variation on the Contractor’s costs. 

37.4 If the Project Manager decides that the urgency of varying the 

work would prevent a quotation being given and considered 

without delaying the work, no quotation shall be given and the 

Variation shall be treated as a Compensation Event. 

37.5 The Contractor shall not be entitled to additional payment for costs 

that could have been avoided by giving early warning.  

37.6 In the case of an admeasurement contract, if the work in the 

Variation corresponds to an item description in the Bill of 

Quantities and if, in the opinion of the Project Manager, the 

quantity of work above the limit stated in Sub-Clause 38.1 or the 

timing of its execution do not cause the cost per unit of quantity to 

change, the rate in the Bill of Quantities shall be used to calculate 

the value of the Variation.  If the cost per unit of quantity changes, 

or if the nature or timing of the work in the Variation does not 

correspond with items in the Bill of Quantities, the quotation by 

the Contractor shall be in the form of new rates for the relevant 

items of work. 

38. Cash Flow 

Forecasts 

38.1 When the Program, or, in the case of a lump sum contract, the 

Activity Schedule, is updated, the Contractor shall provide the 

Project Manager with an updated cash flow forecast.   

39. Payment 

Certificates 

39.1 The Contractor shall submit to the Project Manager monthly 

statements of the estimated value of the work executed less the 

cumulative amount certified previously. 

39.2 The Project Manager shall check the Contractor’s monthly 

statement and certify the amount to be paid to the Contractor. 

39.3 The value of work executed shall be determined by the Project 

Manager. 

39.4 The value of work executed shall comprise: 

(a) In the case of an admeasurement contract, the value of the 

quantities of work in the Bill of Quantities that have been 

completed; or 
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(b) In the case of a lump sum contract, the value of work 

executed shall comprise the value of completed activities in 

the Activity Schedule. 

39.5 The value of work executed shall include the valuation of 

Variations and Compensation Events. 

39.6 The Project Manager may exclude any item certified in a previous 

certificate or reduce the proportion of any item previously certified 

in any certificate in the light of later information. 

39.7 Unless otherwise specified in the SCC Interim Payment may be 

made for Plant and Material delivered on site ready for 

incorporation within reasonable period of time in the permanent 

works, subject to the Contractor transferring ownership to the 

Employer and providing, where applicable, the right of the transfer 

of ownership vested upon the Contractor by its supplier.  

Notwithstanding the transfer of ownership the responsibility for 

care and custody thereof together with the risk of loss or damage 

thereto shall remain with the Contractor until taking over of the 

works or part thereof in which such Plant and Materials are 

incorporated and shall make good at its own cost any loss or 

damage that may occur to the works or part thereof from any 

cause whatsoever during such period prior to the taking over. 

 

40. Payments 40.1 Payments shall be adjusted for deductions for advance payments 

and retention.  The Employer shall pay the Contractor the amounts 

certified by the Project Manager within 30 days of the date of each 

certificate.  If the Employer makes a late payment, the Contractor 

shall be paid interest on the late payment in the next payment.  

Interest shall be calculated from the date by which the payment 

should have been made up to the date when the late payment is 

made at the prevailing rate of interest at the legal rate. 

40.2 If an amount certified is increased in a later certificate or as a result 

of an award by the Adjudicator or an Arbitrator, the Contractor 

shall be paid interest upon the delayed payment as set out in this 

clause.  Interest shall be calculated from the date upon which the 

increased amount would have been certified in the absence of 

dispute. 

40.3 Unless otherwise stated, all payments and deductions shall be paid 

or charged in the proportions to the Contract Price. 

40.4 Items of the Works for which no rate or price has been entered in 

shall not be paid for by the Employer and shall be deemed covered 

by other rates and prices in the Contract. 

41. Compensation 

Events 

41.1 The following shall be Compensation Events: 
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(a) The Employer does not give access to a part of the Site by 

the Site Possession Date pursuant to GCC Sub-Clause 20.1. 

(b) The Employer modifies the Schedule of Other Contractors 

in a way that affects the work of the Contractor under the 

Contract. 

(c) The Project Manager orders a delay or does not issue 

Drawings, Specifications, or instructions required for 

execution of the Works on time. 

(d) The Project Manager instructs the Contractor to uncover or 

to carry out additional tests upon work, which is then found 

to have no Defects. 

(e) The Project Manager unreasonably does not approve a 

subcontract to be let. 

(f) Ground conditions are substantially more adverse than could 

reasonably have been assumed before issuance of the 

Notification of award from the information issued to bidders 

(including the Site Investigation Reports), from information 

available publicly and from a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing with an 

unforeseen condition, caused by the Employer, or additional 

work required for safety or other reasons. 

(h) Other contractors, public authorities, utilities, or the 

Employer does not work within the dates and other 

constraints stated in the Contract, and they cause delay or 

extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the Employer’s 

Risks. 

(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

(l) In situations of Force Majeure which makes the contractor’s 

performance of its obligations under the Contract impossible 

or so impractical as to be considered impossible under the 

circumstances. Such events shall be limited to: 

 

(a) reason of any exceptionally adverse weather 

conditions (as specified in the SCC) and  

 

(b) reason of civil commotion, strike or lockout 

affecting any of the trades employed upon the 
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Works or any of the trades engaged in the 

preparation, manufacture or transportation of any of 

the goods or materials required for the Works. 

  

41.2 If a Compensation Event would cause additional cost or would 

prevent the work being completed before the Intended Completion 

Date, the Contract Price shall be increased and/or the Intended 

Completion Date shall be extended.  The Project Manager shall 

decide whether and by how much the Contract Price shall be 

increased and whether and by how much the Intended Completion 

Date shall be extended. 

41.3 As soon as information demonstrating the effect of each 

Compensation Event upon the Contractor’s forecast cost has been 

provided by the Contractor, it shall be assessed by the Project 

Manager, and the Contract Price shall be adjusted accordingly.  If 

the Contractor’s forecast is deemed unreasonable, the Project 

Manager shall adjust the Contract Price based on the Project 

Manager’s own forecast.  The Project Manager shall assume that 

the Contractor shall react competently and promptly to the event. 

41.4 The Contractor shall not be entitled to compensation to the extent 

that the Employer’s interests are adversely affected by the 

Contractor’s not having given early warning or not having 

cooperated with the Project Manager. 

42. Tax 42.1 The Project Manager shall adjust the Contract Price if taxes, 

duties, and other levies are changed between the date 30 days 

before the submission of bids for the Contract and the date of the 

last Completion certificate.  The adjustment shall be the change in 

the amount of tax payable by the Contractor, provided such 

changes are not already reflected in the Contract Price or are a 

result of GCC Clause 44. 

43. Currencies 43.1 Where payments are made in currencies other than the currency of 

the Employer’s country specified in the SCC, the exchange rates 

used for calculating the amounts to be paid shall be the exchange 

rates stated in the Contractor’s Bid. 

44. Price 

Adjustment 

44.1 Prices shall be adjusted for fluctuations in the cost of inputs only 

if provided for in the SCC.  If so provided, the amounts certified 

in each payment certificate, before deducting for Advance 

Payment, shall be adjusted by applying the respective price 

adjustment factor to the payment amounts due in each currency.  

A separate formula of the type indicated below applies to each 

Contract currency: 

Pc = Ac + Bc  Imc/Ioc 

where: 
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 Pc is the adjustment factor for the portion of the Contract 

Price payable in a specific currency “c.” 

 Ac and Bc are coefficients5 specified in the SCC, 

representing the nonadjustable and adjustable portions, 

respectively, of the Contract Price payable in that specific 

currency “c;” and 

 Imc is the index prevailing at the end of the month being 

invoiced and Ioc is the index prevailing 28 days before Bid 

opening for inputs payable; both in the specific currency “c.” 

44.2 If the value of the index is changed after it has been used in a 

calculation, the calculation shall be corrected and an adjustment 

made in the next payment certificate.  The index value shall be 

deemed to take account of all changes in cost due to fluctuations 

in costs. 

45. Retention 45.1 The Employer shall retain from each payment due to the 

Contractor the proportion stated in the SCC until Completion of 

the whole of the Works. 

45.2 Upon the issue of a Certificate of Completion of the Works by the 

Project Manager, in accordance with GCC 53.1, half the total 

amount retained shall be repaid to the Contractor and half when 

the Defects Liability Period has passed and the Project Manager 

has certified that all Defects notified by the Project Manager to the 

Contractor before the end of this period have been corrected. The 

Contractor may substitute retention money with an “on demand” 

Bank guarantee. 

 

46. Liquidated 

Damages 

46.1 The Contractor shall pay liquidated damages to the Employer at 

the rate per day stated in the SCC for each day that the 

Completion Date is later than the Intended Completion Date.  The 

total amount of liquidated damages shall not exceed the amount 

defined in the SCC.  The Employer may deduct liquidated 

damages from payments due to the Contractor.  Payment of 

liquidated damages shall not affect the Contractor’s liabilities. 

46.2 If the Intended Completion Date is extended after liquidated 

damages have been paid, the Project Manager shall correct any 

overpayment of liquidated damages by the Contractor by adjusting 

the next payment certificate.  The Contractor shall be paid interest 

                                                 
5  The sum of the two coefficients Ac and Bc should be 1 (one) in the formula for each currency.  Normally, 

both coefficients shall be the same in the formulae for all currencies, since coefficient A, for the 

nonadjustable portion of the payments, is a very approximate figure (usually 0.15) to take account of 

fixed cost elements or other nonadjustable components.  The sums of the adjustments for each currency 

are added to the Contract Price. [To be transferred to the User Guide] 
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on the overpayment, calculated from the date of payment to the 

date of repayment, at the rates specified in GCC Sub-Clause 40.1. 

47. Bonus 47.1 The Contractor shall be paid a Bonus calculated at the rate per 

calendar day stated in the SCC for each day (less any days for 

which the Contractor is paid for acceleration) that the Completion 

is earlier than the Intended Completion Date.  The Project 

Manager shall certify that the Works are complete, although they 

may not be due to be complete. 

48. Advance 

Payment 

48.1 The Employer shall make advance payment to the Contractor of 

the amounts stated in the SCC by the date stated in the SCC, 

against provision by the Contractor of an Unconditional Bank 

Guarantee in a form and by a bank acceptable to the Employer in 

amounts equal to the advance payment. The Guarantee shall 

remain effective until the advance payment has been repaid, but 

the amount of the Guarantee shall be progressively reduced by the 

amounts repaid by the Contractor.  Interest shall not be charged on 

the advance payment. 

48.2 The Contractor is to use the advance payment only to pay for 

Equipment, Plant, Materials, and mobilization expenses required 

specifically for execution of the Contract.  The Contractor shall 

demonstrate that advance payment has been used in this way by 

supplying copies of invoices or other documents to the Project 

Manager. 

48.3 The advance payment shall be repaid by deducting proportionate 

amounts from payments otherwise due to the Contractor, 

following the schedule of completed percentages of the Works on 

a payment basis.  No account shall be taken of the advance 

payment or its repayment in assessing valuations of work done, 

Variations, price adjustments, Compensation Events, Bonuses, or 

Liquidated Damages. 

49. Securities 49.1 The Performance Security shall be provided to the Employer no 

later than the date specified in the Notification of award and shall 

be issued in an amount specified in the SCC, by a bank and 

denominated in the Namibian Dollars. The Performance Security 

shall be valid until a date 30 days from the date of issue of the 

Certificate of Completion in the case of a Bank Guarantee. 

49.2 (a)Where the contractor has benefitted from the application of the 

Margin of Preference for employment of local manpower, it 

shall:  

(i) in the execution of the contract, fulfill its obligation of 

maintaining local manpower force for 80 % or more of the 

man-days deployed in the execution of the Works with 

which it satisfied the criteria of eligibility for being awarded 

the contract in application of the Margin of Preference; and 
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(ii) concurrently with the above performance security, 

provide a preference security to guarantee it will fulfill its 

obligation in that respect. 

 

(b) For contracts above N$ 5 M, the preference security shall 

be in the form of an “on demand” bank guarantee for an 

amount in a convertible currency equivalent to the 

difference between its bid price and the bid price of the 

lowest bid if the Margin of Preference was not 

applicable. It shall be issued by a commercial bank 

located in the Republic of [Insert name of country].  

 

(c) For contracts up to N$ 5 M, an amount equal to the value 

of the preference security shall be retained from 

progressive payments to the contractor, to constitute the 

guarantee for the preference security.  

 

(d) The preference security shall be valid until the Contractor 

has completed the Works and a Completion Certificate 

has been issued by the Employer’s Representative as per 

GCC 53.  

 

(e) The cost of providing the security shall be borne by the               

Contractor. 

 

49.3 Where a Preference Security is applicable: 

(i) the Employer’s Representative shall monitor the employment of local 

manpower throughout the execution of the contract and shall from time to 

time request a report from the contractor on the percentage of total men-

days deployed using local manpower. 

(ii) the Contractor shall submit the local manpower employment reports 

as often as it is reasonably requested by the Employer’s Representative. 

(iii) the Employer’s and Contractor’s representatives shall consult each 

other to ensure that the Contractor’s obligation towards local manpower 

employment is met during the Works execution. 

(iv) At the time of works completion, the Contractor shall submit a 

certified audited report to the Employer to substantiate the actual 

percentage of local manpower employed throughout the execution of the 

works. 

(v) The preference security shall be forfeited by the employer in case of 

failure on the part of the contractor to employ at least 80% of the local 

manpower in the execution of the Works. 

50. Dayworks 50.1 If applicable, the Dayworks rates in the Contractor’s Bid shall be 

used only when the Project Manager has given written instructions 

in advance for additional work to be paid for in that way. 
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50.2 All work to be paid for as Dayworks shall be recorded by the 

Contractor on forms approved by the Project Manager.  Each 

completed form shall be verified and signed by the Project 

Manager within two days of the work being done. 

50.3 The Contractor shall be paid for Dayworks subject to obtaining 

signed Dayworks forms. 

51. Cost of 

Repairs 

51.1 Loss or damage to the Works or Materials to be incorporated in 

the Works between the Start Date and the end of the Defects 

Correction periods shall be remedied by the Contractor at the 

Contractor’s cost if the loss or damage arises from the Contractor’s 

acts or omissions. 

52. Labour Clause 52.1  (a) The rates of remuneration and other conditions of work of the 

employees of the Contractor shall not be less favorable than those 

established for work of the same character in the trade concerned- 

(i) by collective agreement applying to a substantial  

proportion of the workers and employers in the trade 

concerned; 

  (ii) by arbitration awards; or 

  (iii) by Remuneration Regulations made under the Labour 

Act, 2007. 

          (b) Where remuneration and conditions of work are not regulated 

in a manner referred to at (a) above, the rates of the remuneration 

and other conditions of work shall be not less favourable than the 

general level observed in the trade in which the contractor is 

engaged by employers whose general circumstances are similar. 

52.2  No Contractor  shall be entitled to any payment in  respect of work 

performed in the execution of the contract unless he has, together 

with his claim for payment, filed a certificate: 

 (a) stating the rates of remuneration and hours of work of 

the various categories of employees employed in the execution of 

the contracts; 

 (b) stating whether any remuneration payable in respect of 

work done is due; 

 (c) containing such other information as the Chief Executive 

Officer of the Public Body administering the contract may require 

to satisfy himself that the provisions under this clause have been 

complied with. 

52.3  Where the Chief Executive Officer of the Public Entity 

administering the contract is satisfied that remuneration is still due 

to an employee employed under this contract at the time the claim 

for payment is filed under subsection, he may, unless the 
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remuneration is sooner paid by the Contractor, arrange for the 

payment of the remuneration out of the money payable under this 

contract. 

52.4 Every Contractor shall display a copy of this clause of the contract 

at the place at which the work required by the contract is 

performed.     

 

E.  Finishing the Contract 

53. Completion 53.1 The Contractor shall request the Project Manager to issue a 

Certificate of Completion of the Works, and the Project Manager 

shall do so upon deciding that the whole of the Works is completed. 

54. Taking Over 54.1 The Employer shall take over the Site and the Works within seven 

days of the Project Manager’s issuing a certificate of Completion. 

55. Final Account 55.1 The Contractor shall supply the Project Manager with a detailed 

account of the total amount that the Contractor considers payable 

under the Contract before the end of the Defects Liability Period. 

The Project Manager shall issue a Defects Liability Certificate and 

certify any final payment that is due to the Contractor within 60 

days of receiving the Contractor’s account if it is correct and 

complete.  If it is not, the Project Manager shall issue within 60 days 

a schedule that states the scope of the corrections or additions that 

are necessary.  If the Final Account is still unsatisfactory after it has 

been resubmitted, the Project Manager shall decide on the amount 

payable to the Contractor and issue a payment certificate. 

56. Operating and 

Maintenance 

Manuals 

56.1 If “as built” Drawings and/or operating and maintenance manuals 

are required, the Contractor shall supply them by the dates stated 

in the SCC. 

56.2 If the Contractor does not supply the Drawings and/or manuals by 

the dates stated in the SCC pursuant to GCC Sub-Clause 55.1, or 

they do not receive the Project Manager’s approval, the Project 

Manager shall withhold the amount stated in the SCC from 

payments due to the Contractor. 

57. Termination 57.1 The Employer or the Contractor may terminate the Contract if the 

other party causes a fundamental breach of the Contract. 

57.2 Fundamental breaches of Contract shall include, but shall not be 

limited to, the following: 

(a) the Contractor stops work for 30 days when no stoppage of 

work is shown on the current Program and the stoppage has 

not been authorized by the Project Manager; 
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(b) the Project Manager instructs the Contractor to delay the 

progress of the Works, and the instruction is not withdrawn 

within 30 days; 

(c) the Employer or the Contractor is made bankrupt or goes into 

liquidation other than for a reconstruction or amalgamation; 

(d) a payment certified by the Project Manager is not paid by the 

Employer to the Contractor within 60 days of the date of the 

Project Manager’s certificate; 

(e) the Project Manager gives Notice that failure to correct a 

particular Defect is a fundamental breach of Contract and the 

Contractor fails to correct it within a reasonable period of time 

determined by the Project Manager; 

(f) the Contractor does not maintain a Security, which is required;  

(g) the Contractor has delayed the completion of the Works by the 

number of days for which the maximum amount of liquidated 

damages can be paid, as defined in the SCC; or 

(h) if the Contractor, in the judgment of the Employer, has 

engaged in corrupt or fraudulent practices in competing for or 

in executing the Contract, pursuant to GCC Clause 57.1. 

57.3 When either party to the Contract gives notice of a breach of 

Contract to the Project Manager for a cause other than those listed 

under GCC Sub-Clause 56.2 above, the Project Manager shall 

decide whether the breach is fundamental or not. 

57.4 Notwithstanding the above, the Employer may terminate the 

Contract for convenience. 

57.5 If the Contract is terminated, the Contractor shall stop work 

immediately, make the Site safe and secure, and leave the Site as 

soon as reasonably possible. 

58. Fraud and 

Corruption 

58.1 If the Employer determines that the Contractor has engaged in 

corrupt, fraudulent, collusive, coercive or obstructive practices, in 

competing for or in executing the Contract, then the Employer may, 

after giving 15 days’ notice to the Contractor, terminate the 

Contractor's employment under the Contract and expel him from 

the Site, and the provisions of Clause 57 shall apply as if such 

expulsion had been made under Sub-Clause 57.5 [Termination by 

Employer]. 

58.2 Should any employee of the Contractor be determined to have 

engaged in corrupt, fraudulent, collusive, coercive, or obstructive 

practice during the execution of the Works, then that employee 

shall be removed in accordance with Clause 9. 
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58.3 For the purposes of this Sub-Clause:  

(i)  “corrupt practice” is the offering, giving, receiving or 

soliciting, directly or indirectly, of anything of value to 

influence improperly the actions of another party; 

(ii)  “fraudulent practice” is any act or omission, including a 

misrepresentation, that knowingly or recklessly misleads, or 

attempts to mislead, a party to obtain a financial or other 

benefit or to avoid an obligation; 

(iii)  “collusive practice” is an arrangement between two or more 

parties designed to achieve an improper purpose, including 

to influence improperly the actions of another party; 

(iv)  “coercive practice” is impairing or harming, or threatening to 

impair or harm, directly or indirectly, any party or the 

property of the party to influence improperly the actions of 

a party; 

(v) “obstructive practice” is 

(a) deliberately destroying, falsifying, altering or 

concealing of evidence material to the investigation or 

making false statements to investigators in order to 

materially impede an investigation into allegations of 

a corrupt, fraudulent, coercive or collusive practice; 

and/or threatening, harassing or intimidating any party 

to prevent it from disclosing its knowledge of matters 

relevant to the investigation or from pursuing the 

investigation; or 

(b) acts intended to materially impede the exercise of an 

inspection and audit rights provided for under Sub-

Clause 22.2. 

59. Payment upon 

Termination 

59.1 If the Contract is terminated because of a fundamental breach of 

Contract by the Contractor, the Project Manager shall issue a 

certificate for the value of the work done and Materials ordered less 

advance payments received up to the date of the issue of the 

certificate and less the percentage to apply to the value of the work 

not completed, as indicated in the SCC. Additional Liquidated 

Damages shall not apply.  If the total amount due to the Employer 

exceeds any payment due to the Contractor, the difference shall be 

a debt payable to the Employer. 

59.2 If the Contract is terminated for the Employer’s convenience or 

because of a fundamental breach of Contract by the Employer, the 

Project Manager shall issue a certificate for the value of the work 

done, Materials ordered, the reasonable cost of removal of 

Equipment, repatriation of the Contractor’s personnel employed 

solely on the Works, and the Contractor’s costs of protecting and 

securing the Works, and less advance payments received up to the 

date of the certificate. 
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60. Property 60.1 All Materials on the Site, Plant, Equipment, Temporary Works, and 

Works shall be deemed to be the property of the Employer if the 

Contract is terminated because of the Contractor’s default. 

61. Release from 

Performance 

61.1 If the Contract is frustrated by the outbreak of war or by any other 

event entirely outside the control of either the Employer or the 

Contractor, the Project Manager shall certify that the Contract has 

been frustrated.  The Contractor shall make the Site safe and stop 

work as quickly as possible after receiving this certificate and shall 

be paid for all work carried out before receiving it and for any work 

carried out afterwards to which a commitment was made. 
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Section VII.  Special Conditions of Contract 

 

These clauses should be read in conjunction with the General Conditions of Contract  

 

A. General 

GCC 1.1 (r) The Employer is Oranjemund Town Council. 

GCC 1.1 (v) The Intended Completion Date for the whole of the Works shall be 120 

calendar days 

GCC 1.1 (y) The Project Manager is Conselect Engineering (Pty) Ltd. 

GCC 1.1 (aa) The Site is located at Oranjemund Extension 10 and is defined in drawings  

GCC 1.1 (dd) “The Start Date shall be within 14 days after handing over the site” 

GCC 1.1 (hh) The Works consist of the Completion of Construction of Services (Water, 

Sewer and Roads) for Extension 10, Oranjemund. 

GCC 2.2 Sectional Completions are: Not Applicable   

GCC 2.3(i) The following documents also form part of the Contract: 

 None 

GCC 5.1 The Project manager may delegate any of his duties and responsibilities to an 

approved representative authorized by the Employer. 

GCC 6.1 Delivery address for notices is: 

Employer: Procurement Management Unit, Oranjemund Town Council, 

              c/o 8th and 12th , Avenue, Oranjemund, Namibia 

               Contact: 063-233500 

Contractor: …………………………………………………………………….. 

…………………………………………………………………………………… 

GCC 8.1 Schedule of other contractors: ……………………………………… 

………………………………………………………………………….. 

GCC 13.1 Except for the cover mentioned in (d)(i) hereunder, the other insurance 

covers shall be in the joint names of the Contractor and the Employer and 

the minimum insurance amounts shall be: 

 

 (a) for the Works, Plant and Materials: for the full amount of the   

works including removal of debris, professional fee etc... 
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  (b) for loss or damage to Equipment: for the replacement value 

of the equipment that the contractor intends to use on site until 

the taking over by the Employer.  
 

  (c)  for loss or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with Contract for an 

amount representing the value of the properties that are exposed 

to the action of the contractor in the execution of the works. It will 

extend to the property of the Procuring Entity as well). 
 

  (d) for personal injury or death:  

(i) of the Contractor’s employees: The Contractor shall 

take an adequate insurance cover for its employees  

for  any claim arising in the execution of the works. 

(ii)  of other people:  This cover shall be for an adequate 

amount for Third Party extended to the 

Employer and its representatives.  
  

(e) for loss or damage to materials on-site and for which payment 

have been included in the Interim Payment Certificate, where 

applicable.  

 

The Contractor shall choose to take the insurance covers indicated above as 

separate covers or a combination of the Contractor’s All Risks coupled with 

the Employer’s liability and First Loss Burglary, after approval of the 

Employer. All insurance covers shall be of nil or the minimum possible 

deductibles at sole expense of the contractor. 

 

GCC 14.1 Site Data are: See drawings 

GCC 20.1 The Site Possession Date(s) shall be: within 30 calendar days after receiving 

the Performance security, the insurance covers and the Program for the 

Works from the contractor all as per requirements.  

GCC 23.1 & 

GCC 23.2 

Appointing Authority for the Adjudicator:  No Adjudicator shall be 

appointed for this Contract.  

GCC 24. In case a dispute of any kind arises between the Employer and the Contractor 

in connection with, or arising out of, the contract or the execution of works or 

after completion of works and whether before or after repudiation or other 

termination of Contract, including any dispute as to any opinion, instruction, 

determination, certificate or valuation of the Employer’s Representative, the 

matter in dispute shall, in the first place, be referred in writing to the 

employer’s representative, with a copy to the other party. 

The Employer and the Contractor shall make every effort to resolve the 

dispute amicably by direct informal negotiation. If, after thirty (30) days, the 

parties have failed to resolve their dispute or difference by such mutual 
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consultation, then either the Public Entity or the Contractor may give notice to 

the other party of its intention to refer the matter to: 

 

 “commence arbitration, as hereinafter provided, as to the matter in 

dispute, and no arbitration in respect of this matter may be commenced 

unless such notice is given.  

               or 

“ the competent courts of Namibia”   

GCC 24.3 Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: 

Not applicable. 

 

GCC 24.4 For large contracts with domestic contractor or for contract with foreign 

contractor:  

Any dispute or difference in respect of which a notice of intention to 

commence arbitration has been given shall be finally settled by arbitration 

in accordance with  Namibian Laws by an Arbitrator to be appointed by 

both parties to the dispute or in any case of disagreement, by an Arbitrator 

to be appointed by a judge in Chambers of Namibia. The Arbitrator fees 

will be borne by the losing party. Any decision of the Arbitrator shall be 

final and binding to both parties”. 

 “ Not Applicable”  

 

B. Time Control 

GCC 25.1 The Contractor shall submit for approval a Program for the Works within 21 

days from the date of the Notification of award. 

 

GCC 25.3 The period between Program updates is 30 days. 

The amount to be withheld for late submission of an updated Program is 

N$2,000 per day. 

C. Quality Control 

GCC 33.1 The Defects Liability Period is 12 months. 

 

GCC 39.7 Interim Payment for Plant and Material on site is applicable at 30% of the 

purchase price thereof.  
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D. Cost Control 

GCC 41.1 (l) Abnormal rain or wind conditions, if approved by the Engineer 

GCC 43.1 The currency of the Employer’s country is:  Namibian Dollars. 

GCC 44.1 The Contract is not subject to price adjustment in accordance with GCC 

Clause 44, and the information regarding coefficients does not apply. 

GCC 45.1 The proportion of payments retained is 10 % 

GCC 46.1 The liquidated damages for the whole of the Works are 1% per week  

 

The maximum amount of liquidated damages for the whole of the Works is 

10% of the contract amount. 
 

GCC 47.1 No bonus for early completion will apply. 

GCC 48.1 The Advance Payments shall be: Not applicable. 

GCC 49.1 The Performance Security amount is 10% of the contract amount 

(a) Bank Guarantee: 10% unconditionally. 

  

E. Finishing the Contract 

GCC 55.1 The date by which operating and maintenance manuals are required is 21 

days after practical completion was achieved and certified by the Engineers. 

The date by which “as built” drawings are required is 30 days after practical 

completion was achieved and prior to the release of the retention. 

GCC 55.2 The amount to be withheld for failing to produce “as built” drawings and/or 

operating and maintenance manuals by the date required in GCC 58.1 is 5% 

of the contract value. 

GCC 56.1 Operating and maintenance manuals should be supplied to the employer by 

the contractor no later than 21 days after practical completion was certified. 

GCC 56.1 Amount to be withheld should the maintenance and operation manuals not 

be provided is 5% of contract amount. 

GCC 57.2 (g) The maximum number of days is 21 days. 

GCC 59.1 The percentage to apply to the value of the work not completed, representing 

the Employer’s additional cost for completing the Works, is 10%. 
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Section VIII - Contract Forms 
 

[This Section contains forms which, once completed, will form part of the Contract. The 

forms for Performance Security and Advance Payment Security, when required, shall only 

be completed by the successful Bidder after contract award.] 

 

Table of Forms 

Contract Agreement ............................................................................................................  

Performance Security ..........................................................................................................  

Form for Preference Security………………………………………..……………………… 

Advance Payment Security .................................................................................................  
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Contract Agreement 

 

THIS AGREEMENT made on the . . . . . .day of . . . . . . . . . . . . . . . . ., . . . . . . ., between 

. . . . …………….. . . .. . . . . (hereinafter “the Employer”), of the one part, and . . . . . 

…………………………….. . . . .(hereinafter “the Contractor”), of the other part: 

 

WHEREAS the Employer desires that the Works known as Okakarara Light Industrial 

Area Services Construction should be executed by the Contractor, and has accepted a 

Bid by the Contractor for the execution and completion of these Works and the 

remedying of any defects therein,  

 

The Employer and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as 

part of this Agreement. This Agreement shall prevail over all other Contract documents.  

(a) the Notification of award 

(b) the Bid  

(c) the Addenda Nos . . . ……………….. 

(d) the Appendix to the General Conditions of Contract  

(e) the General Conditions of Contract; 

(f) the Specification 

(g) the Drawings; and 

(h) the completed Schedules,  

3. In consideration of the payments to be made by the Employer to the Contractor 

as indicated in this Agreement, the Contractor hereby covenants with the Employer to 

execute the Works and to remedy defects therein in conformity in all respects with the 

provisions of the Contract. 

4. The Employer hereby covenants to pay the Contractor in consideration of the 

execution and completion of the Works and the remedying of defects therein, the 

Contract Price or such other sum as may become payable under the provisions of the 

Contract at the times and in the manner prescribed by the Contract. 

IN WITNESS whereof the parties hereto have caused this Agreement to be 

executed in accordance with the laws of Namibia on the day, month and year 

indicated above. 
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Signed by:  Signed by: 
 

for and on behalf of the Employer for and on behalf the Contractor 

 

 

in the 

presence of: 

 in the 

presence of: 

 

Witness, Name, Signature, Address, Date Witness, Name, Signature, Address, Date 
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      APPENDIX TO CONTRACT 
 

PERFORMANCE SECURITY (BANK GUARANTEE) 
 

[The bank, as requested by the successful Bidder, shall fill in this form in accordance 

with the instructions indicated]   

 

Date: ………………………………………….. 

 

Procurement Reference No. and title: ……………………………………….. 

 

Bank’s Branch or Office:……………………………………………………… 
 

Beneficiary: …………………………………………………………………… 

 

PERFORMANCE GUARANTEE No.: ………………………………… 
 

We have been informed that ………………………………………… (hereinafter called 

"the Supplier") has entered into Contract No. ………………. dated ………………………, 

20……….. with you, for the supply of Completion of Construction of Services (Water, 

Sewer and Roads) for Extension 10, Oranjemund  (hereinafter called "the Contract").  
 

Furthermore, we understand that, according to the conditions of the Contract, a 

Performance Guarantee is required. 
 

At the request of the Supplier, we hereby irrevocably undertake to pay you any sum(s) 

not exceeding N$…………,and in words …………………………………………….upon 

receipt by us of your first demand in writing declaring the Supplier to be in default 

under the Contract, without cavil or argument, or your needing to prove or to show 

grounds or reasons for your demand or the sum specified therein. 
 

This Guarantee shall expire no later than the 60 days of receipt of the Practical 

Completion Certificate,6 and any demand for payment under it must be received by us 

at this office on or before that date or expiry of period stated. 

 

..........................................Bank’s seal and authorized signature(s)  

....................................... 

  

 

                                                 
6  Dates established in accordance with Clause 18.4 of the General Conditions of Contract (“GCC”), 

taking into account any warranty obligations of the Supplier under Clause 16.2 of the GCC intended to 

be secured by a partial Performance Guarantee. The Purchaser should note that in the event of an 

extension of the time to perform the Contract, the Purchaser would need to request an extension of this 

Guarantee from the Bank.  Such request must be in writing and must be made prior to the expiration 

date established in the Guarantee. In preparing this Guarantee, the Purchaser might consider adding 

the following text to the Form, at the end of the penultimate paragraph:  “We agree to a one-time 

extension of this Guarantee for a period not to exceed [six months] [one year], in response to the 

Purchaser’s written request for such extension, such request to be presented to us before the expiry of 

the Guarantee.”  
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Sample Form of Preference Security 

 

 Form of Preference Security 

(Bank Guarantee) 

 

 

To: ___________________________________________________ [name of Employer] 

 _________________________________________________ [address of Employer] 

 

 WHEREAS __________________________________________ [name and 

addresses of the contractor] (hereinafter called “the Contractor"), has undertaken in 

pursuance to Contract No. ________ dated ______________________ to execute 

_____________________________________ [name of Contract and brief Description of 

Works], (hereinafter called “the Contract"); 

 

 AND WHEREAS it has been stipulated by you in the said Contract that the 

Contractor shall furnish you with a Bank Guarantee by a local commercial bank for the 

sum specified therein as security for compliance with his obligation stated in Sub-Clause 

49.2 of the Conditions of Contract; 

 

 AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee; 

 

 NOW THEREFORE we hereby affirm that we are the Guarantor and responsible 

to you, on behalf of the Contractor, up to a total of _______________________ [amount 

of Guarantee]7, we undertake to pay you, upon your first written demand and without your 

having to substantiate such demand any sum within the limit of 

_________________________ [amount of Guarantee].1 

 

 We hereby waive the necessity of demanding the said debt from the Contractor 

before presenting us with the demand. 

 

 We further agree that no change or addition to or other modification of the terms of 

the Contract or of the Works to be performed thereunder or of any of the Contract 

documents which may be made between you and the Contractor shall in anyway release us 

from liability under this guarantee, and we hereby waive notice of any such change, 

addition or modification. 

 

 This guarantee is valid until the date of the Completion Certificate. 

 

 Signature and Seal of the Guarantor 

_______________________________________ 

 Name of Bank _______________________________________ 

 Address _______________________________________ 

 Date _______________________________________ 

 

 

                                                 
7  Amount to be inserted by the Guarantor in accordance with Sub-Clause 49.2 of the General Conditions of Contract 


